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Republic of the Philippines 
Department of Health 

Regional Health Office – 10 
  NORTHERN MINDANAO MEDICAL CENTER 

Capitol Compound, Cagayan de Oro City 
Telephone No. (088) 856-4147; (08822) 72-6362 Fax No. (08822) 72-1794 
Email address:nmmc_cdo@yahoo.com *Website www.nmmc.doh.gov.ph 
“NMMC AlangSa Tanan - SukadKaniadtoUg Sa Umaabot Pa Nga Siglo” 

 

INVITATION TO BID 
 

COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 
 

ITB NO. 2018-07-007 

 

1.   The NORTHERN MINDANAO MEDICAL CENTER (NMMC), through the General Appropriations Act 2018 intends 
to apply the sum of Fifty Million Pesos (Php 50,000,000.00) being the Approved Budget for the Contract (ABC) 
to payments under the contract for the Completion of Heart Center Building (HLK) Phase 3. Bids received in 
excess of the ABC shall be automatically rejected at bid opening. 

2.    The NORTHERN MINDANAO MEDICAL CENTER (NMMC) invites bids for the project mentioned below. Bidders 
should have completed a contract similar to the project. The description of an eligible bidder is contained in 
the Bidding Documents, particularly, in Section II, Instruction to Bidders. 

Name of Project 
 

Approved Budget 
for the Contract 

Contract 
Duration 

Minimum 
PCAB 

Category 
Size Range 

Cost of Bid 
Documents 

Completion of Heart 
Center Building (HLK) 
Phase 3 

Php 50,000,000.00 
270 

calendar days 
B Medium A Php  25,000.00 

 
3.  Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail” 

criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 
9184), otherwise known as the “Government Procurement Reform Act.” 

 Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with 
at least seventy five percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines. 

4.   Interested bidders may obtain further information from Northern Mindanao Medical Center, Capitol 
Compound, Cagayan de Oro City and inspect the Bidding Documents during office hours from 8:00 AM to 5:00 
PM. 

5.  A complete set of Bidding Documents may be purchased by interested bidders on May 23, 2018 –June 13, 
2018 from the address below and upon payment of a non-refundable fee for the Bidding Documents in the 
amount stated above. 

 It may also be downloaded free of charge from the website of the Philippine Government Electronic   
Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the fee 
for the Bidding Documents not later than the submission of their bids. 

6.   The NMMC will hold a Pre-Bid Conference on May 31, 2018- 9:00 AM at NMMC Mini Theater, 3rd floor, 
NMMC, Cagayan de Oro City ,which shall be open to prospective bidders.  

mailto:nmmc_cdo@yahoo.com
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7.  Bids must be duly received by the BAC Secretariat at the address below on or before 9:00 AM of June 13, 2018.  
All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB 
Clause 18. 

Bid opening shall be on June 13, 2018 – 9:00 AM at NMMC Mini Theater.  Bids will be opened in the presence of 
the bidders’ representatives who choose to attend at the address below. Late bids shall not be accepted. 

 
8.    Only authorized representative with written consent or authority from the owner /proprietor duly notarized at 

the place where the principal office is located can transact business with the procuring entity. 
 
9.    The NORTHERN MINDANAO MEDICAL CENTER reserves the right to reject any and all bids, declare a failure of 

bidding, or not award the contract at any time prior to contract award in accordance with Section 41 of RA 
9184 and its IRR, without thereby incurring any liability to the affected bidder or bidders. 

 
10.  For further information, please refer to: 
  

 NORTHERN MINDANAO MEDICAL CENTER 
 Capitol Compound 
 Cagayan de Oro City 
 Email address: nmmc_cdo@yahoo.com 
 Tel. No. 08822-723735 
 Fax number 08822-721794  

 

 

                  RAMON F. MORENO, MD, FPCP 
                             BAC-Chairman  

 

 

PD:   May 23, 2018 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 
Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 
provided in the BDS. The contracting strategy and basis of evaluation of lots 
is described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the 
intended completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 
in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 
funds received for the Project, as defined in the BDS, to cover eligible payments 
under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 
and contractors, shall observe the highest standard of ethics during the 
procurement and execution of the contract.  In pursuance of this policy, the 
Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 
follows: 

(i) "corrupt practice" means behavior on the part of officials in 
the public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to do 
so, by misusing the position in which they are placed, and 
includes the offering, giving, receiving, or soliciting of anything 
of value to influence the action of any such official in the 
procurement process or in contract execution; entering, on 
behalf of the Procuring Entity, into any contract or transaction 
manifestly and grossly disadvantageous to the same, whether 
or not the public officer profited or will profit thereby, and 
similar acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution of a 
contract to the detriment of the Procuring Entity, and includes 
collusive practices among Bidders (prior to or after Bid 
submission) designed to establish bid prices at artificial, non-
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competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement 
between two or more Bidders, with or without the knowledge 
of the Procuring Entity, designed to establish bid prices at 
artificial, non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence 
their participation in a procurement process, or affect the 
execution of a contract;  

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or 
concealing of evidence material to an administrative 
proceedings or investigation or making false 
statements to investigators in order to materially 
impede an administrative proceedings or investigation 
of the Procuring Entity or any foreign 
government/foreign or international financing 
institution into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
administrative proceedings or investigation or from 
pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or 
any foreign government/foreign or international 
financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 
of time, to be awarded Contract funded by the Funding Source if it at 
any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing or, or in executing, a Contract 
funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws 
on individuals and organizations deemed to be involved in any of the 
practices mentioned in ITB Clause 3.1(a). 
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3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right 
to inspect and audit records and accounts of a contractor in the bidding for 
and performance of a contract themselves or through independent auditors 
as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the imposition 
of appropriate administrative, civil, and criminal sanctions. A Bidder may be 
considered to have conflicting interests with another Bidder in any of the 
events described in paragraphs (a) through (c) and a general conflict of 
interest in any of the circumstances set out in paragraphs (d) through (g) 
below: 

(a) A Bidder has controlling shareholders in common with another 
Bidder; 

(b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder; 

(c) A Bidder has the same legal representative as that of another Bidder 
for purposes of this Bid; 

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process; 

(e) A Bidder submits more than one bid in this bidding process. However, 
this does not limit the participation of subcontractors in more than 
one bid; 

(f) A Bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services 
that are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the 
project, if the personnel would be involved in any capacity on the 
same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 
shall be accompanied by a sworn affidavit of the Bidder that it is not related 
to the Head of the Procuring Entity (HoPE),members of the Bids and Awards 
Committee (BAC), members of the Technical Working Group (TWG), 
members of the BAC Secretariat, the head of the Project Management Office 
(PMO) or the end-user unit, and the project consultants, by consanguinity or 
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affinity up to the third civil degree. On the part of the Bidder, this Clause shall 
apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 
controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 
or (d) of this Clause shall correspondingly apply to each of the 
members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 
Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders 

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 
to participate in this Bidding: 

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 
which at least seventy five percent (75%) of the interest belongs to 
citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 
which at least seventy five percent (75%) of the outstanding capital 
stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 
or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, 
that, in accordance with Letter of Instructions No. 630, Filipino 
ownership or interest of the joint venture concerned shall be at least 
seventy five percent (75%): Provided, further, that joint ventures in 
which Filipino ownership or interest is less than seventy five percent 
(75%) may be eligible where the structures to be built require the 
application of techniques and/or technologies which are not 
adequately possessed by a person/entity meeting the seventy five 
percent (75%) Filipino ownership requirement: Provided, finally, that 
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in the latter case, Filipino ownership or interest shall not be less than 
twenty five percent (25%). For this purpose, Filipino ownership or 
interest shall be based on the contributions of each of the members 
of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS. 

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 
participate only if they can establish that they (a) are legally and financially 
autonomous, (b) operate under commercial law, and (c) are not attached 
agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
current prices using the Philippine Statistics Authority (PSA) consumer price 
index.  However, contractors under Small A and Small B categories without 
similar experience on the contract to be bid may be allowed to bid if the cost 
of such contract is not more than the Allowable Range of Contract Cost 
(ARCC) of their registration based on the guidelines as prescribed by the 
PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in 
the BDS. 

5.5. The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated 
as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started coinciding with 
the contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements (AFS) submitted to the 
BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the 
current assets and current liabilities shall be based on their audited financial 
statements prepared in accordance with international financial reporting 
standards. 
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6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in Section IX. Bidding Forms as required in 
ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   
Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 
or any of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, 
and all statements and information provided  therein are true 
and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 
all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of 
the Bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and 
to sign and execute the ensuing contract, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 
9184and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or 
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collective bargaining agreement; or arbitration award, if and 
when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security 
or portion of the contract amount shall be withheld in favor of 
the complaining workers pursuant to appropriate provisions of 
Republic Act No. 9184 without prejudice to the institution of 
appropriate actions under the Labor Code, as amended, and 
other social legislations. 

(ii) Comply with occupational safety and health standards and to 
correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 
bidder undertakes to suspend contract implementation 
pending clearance to proceed from the DOLE Regional Office 
and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; 
or collective bargaining agreement; or arbitration award, if 
and when applicable, through posting in two (2) conspicuous 
places in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary or 
otherwise, to any person or official, personnel or representative of 
the; 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contract 
works and the conditions for this Project and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and 
to satisfy itself by such means as it considers necessary or desirable as to all 
matters pertaining to this Project, including: (a) the location and the nature 
of the contract, project, or work; (b) climatic conditions; (c) transportation 
facilities; (c) nature and condition of the terrain, geological conditions at the 
site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and 
access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work. 
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6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the 
data furnished by the procuring entity.  However, the Procuring Entity shall 
ensure that all information in the Bidding Documents, including 
supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become 
familiar with all existing laws, decrees, ordinances, acts and regulations of the 
Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and 
submission of his bid, and the Procuring Entity will in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the bidding 
process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 
those that have paid the applicable fee for the Bidding Documents at the 
office indicated in the Invitation to Bid. 

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 
other than those prohibited by a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions 
of the Works to an extent as may be approved by the Procuring Entity and 
stated in the BDS. However, subcontracting of any portion shall not relieve 
the Bidder from any liability or obligation that may arise from the contract for 
this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 
12 and comply with the eligibility criteria specified in the BDS. In the event 
that any subcontractor is found by the Procuring Entity to be ineligible, the 
subcontracting of such portion of the Works shall be disallowed. 

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 
will be subcontracted at any stage of the bidding process or during contract 
implementation.   If the Bidder opts to disclose the name of the 
subcontractor during bid submission, the Bidder shall include the required 
documents as part of the technical component of its bid. 
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B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 
and on the date indicated therein, to clarify and address the Bidders’ 
questions on the technical and financial components of this Project. 

(b) The pre-bid conference shall be held at least twelve (12) calendar days 
before the deadline for the submission of and receipt of bids, but not earlier 
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 
Documents in the PhilGEPS website. If the Procuring Entity determines that, 
by reason of the method, nature, or complexity of the contract to be bid, or 
when international participation will be more advantageous to the GoP, a 
longer period for the preparation of bids is necessary, the pre-bid conference 
shall be held at least thirty (30) calendar days before the deadline for the 
submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure 
that they fully understand the Procuring Entity’s requirements.  Non-
attendance of the Bidder will in no way prejudice its bid; however, the Bidder 
is expected to know the changes and/or amendments to the Bidding 
Documents as recorded in the minutes of the pre-bid conference and the 
Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be 
recorded and prepared not later than five (5) calendar days after the pre-bid 
conference. The minutes shall be made available to prospective bidders not 
later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 
be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 
calendar days before the deadline for the submission and receipt of bids. 

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation 
of any part of the Bidding Documents. Such a request must be in writing and 
submitted to the Procuring Entity at the address indicated in the BDS at least 
ten (10) calendar days before the deadline set for the submission and receipt 
of Bids. 

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 
Bulletin, to be made available to all those who have properly secured the 
Bidding Documents, at least seven (7) calendar days before the deadline for 
the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
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submission and receipt of Bids.  Any modification to the Bidding Documents 
shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 
PhilGEPS and the website of the Procuring Entity concerned, if available, and 
at any conspicuous place in the premises of the Procuring Entity concerned. It 
shall be the responsibility of all Bidders who have properly secured the 
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 
may be issued by the BAC. However, Bidders who have submitted bids before 
the issuance of the Supplemental/Bid Bulletin must be informed and allowed 
to modify or withdraw their bids in accordance with ITBClause23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or 
statements, the bids, and all other documents submitted to the BAC are in foreign 
language other than English, it must be accompanied by a translation of the 
documents in English. The documents shall be translated by the relevant foreign 
government agency, the foreign government agency authorized to translate 
documents, or a registered translator in the foreign bidder’s country; and shall be 
authenticated by the appropriate Philippine foreign service establishment/post or 
the equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines. The English translation shall govern, for purposes of interpretation of the 
bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components 

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for foreign 
bidders participating in the procurement by a Philippine 
Foreign Service Office or Post, which shall submit their 
eligibility documents under Section 23.1 of the IRR, provided, 
that the winning bidder shall register with the PhilGEPS in 
accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 
including contracts awarded but not yet started, if any, 
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whether similar or not similar in nature and complexity to the 
contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 
bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract 
the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage of 
participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 
Notice of Award and/or Notice to Proceed, Project Owner’s 
Certificate of Final Acceptance issued by the Owner other than 
the Contractor or the Constructors Performance Evaluation 
System (CPES) Final Rating, which must be at least satisfactory. 
In case of contracts with the private sector, an equivalent 
document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 
License in case of joint ventures, and registration for the type 
and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 
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(v) If applicable, Joint Venture Agreement (JVA) in accordance 
with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 
opts to submit the bid security in the form of: 

(i.1) a bank draft/guarantee or an irrevocable letter of 
credit issued by a foreign bank, it shall be accompanied 
by a confirmation from a Universal or Commercial 
Bank; or 

(i.2) a surety bond accompanied by a certification coming 
from the Insurance Commission that the surety or 
insurance company is authorized to issue such 
instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 
Project Engineers, Materials Engineers, and Foremen), 
to be assigned to the contract to be bid, with their 
complete qualification and experience data. These 
personnel must meet the required minimum years of 
experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the 
case may be, which must meet the minimum 
requirements for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 
RA 9184 and using the form prescribed in Section IX. Bidding 
Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 
contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, 
in accordance with ITB Clauses 15.1 and 15.3;and 
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(b) Any other document related to the financial component of the bid as 
stated in the BDS. 

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 
not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)  Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is 
required by the procuring entity, payment could be made upon 
the submission of bids. 

(ii)  The procuring entity has procedures in place to ensure that the 
ABC is based on recent estimates made by the engineer or the 
responsible unit of the procuring entity and that the estimates 
are based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision and 
risk and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variances. In the case of infrastructure 
projects, the procuring entity must also have trained quantity 
surveyors. 

(iv)  The procuring entity has established a system to monitor and 
report bid prices relative to ABC and engineer’s/procuring 
entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on 
actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 
made by a Bidder in addition or as a substitute to its original bid which may 
be included as part of its original bid or submitted separately therewith for 
purposes of bidding. A bid with options is considered an alternative bid 
regardless of whether said bid proposal is contained in a single envelope or 
submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted. 
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14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV.  A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than 
one bid) will cause all the proposals with the Bidder’s participation to be 
disqualified. This shall be without prejudice to any applicable criminal, civil 
and administrative penalties that may be imposed upon the persons and 
entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 
based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities.  Bids not addressing or providing all of the required 
items in the Bidding Documents including, where applicable, Bill of 
Quantities, shall be considered non-responsive and, thus, automatically 
disqualified. In this regard, where a required item is provided, but no price is 
indicated, the same shall be considered as non-responsive, but specifying a 
zero (0) or a  dash (-) for the said item would mean that it is being offered for 
free to the Government, except those required by law or regulations to be 
provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of bids, 
shall be included in the rates, prices, and total bid price submitted by the 
Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation 
during contract implementation, except under extraordinary circumstances 
as specified in GCC Clause 48.Upon the recommendation of the Procuring 
Entity, price escalation may be allowed in extraordinary circumstances as 
may be determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon approval by the 
GPPB. Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of 
the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-
no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in 
foreign currencies shall be converted to Philippine currency based on the 
exchange rate prevailing on the day of the Bid Opening. 
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16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the 
amounts in various currencies in which the bid price is expressed to 
Philippine Pesos at the exchange rate as published in the Bangko Sentral ng 
Pilipinas (BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the 
opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity 
period, the Procuring Entity may request Bidders to extend the period of 
validity of their bids. The request and the responses shall be made in writing. 
The bid security described in ITB Clause 18 should also be extended 
corresponding to the extension of the bid validity period at the least. A 
Bidder may refuse the request without forfeiting its bid security, but his bid 
shall no longer be considered for further evaluation and award. A Bidder 
granting the request shall not be required or permitted to modify its bid. 

18. Bid Security 

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in an amount stated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of 
the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by LGUs, 
the cashier’s/manager’s check 
may be issued by other banks 
certified by the BSP as authorized 
to issue such financial 
instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
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shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 
 
For biddings conducted by LGUs, 
the Bank Draft/Guarantee, or 
irrevocable letter of credit may 
be issued by other banks certified 
by the BSP as authorized to issue 
such financial instrument. 

 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly certified 
by the Insurance Commission as 
authorized to issue such 
security; and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 
states, among others, that the Bidder shall enter into contract with the 
procuring entity and furnish the performance security required under ITB 
Clause 32.2, within ten (10) calendar days from receipt of the Notice of 
Award, and commits to pay the corresponding amount as fine, and be 
suspended for a period of time from being qualified to participate in any 
government procurement activity in the event it violates any of the 
conditions stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 
not accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 

18.3. No bid securities shall be returned to Bidders after the opening of bids and 
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a 
request for reconsideration and/or protest, or lapse of the reglementary 
period without having filed a request for reconsideration or protest.  Without 
prejudice on its forfeiture, Bid Securities shall be returned only after the 
Bidder with the Lowest Calculated Responsive Bid (LCRB) has signed the 
contract and furnished the Performance Security, but in no case later than 
the expiration of the Bid Security validity period indicated in ITBClause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 
the posting of the performance security, pursuant to ITB Clause 32, the 
successful Bidder’s Bid Security will be discharged, but in no case later than 
the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 
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(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 
ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
27.3(b); 

(iii) has a finding against the veracity of the required documents 
submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the 
bids in order to influence the outcome of eligibility screening 
or any other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 
for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter 
into contract with the Government without justifiable cause, 
after the Bidder had been adjudged as having submitted the 
LCRB; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 
outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 
joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, for at 
least three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause31; 
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(ii) failsto furnish performance security in accordance with ITB 
Clause32. 

19. Format and Signing of Bids 

19.1 Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section IX. Bidding Forms on or 
before the deadline specified in the ITB Clause 21 in two (2) separate sealed 
bid envelopes, and which shall be submitted simultaneously. The first shall 
contain the technical component of the bid, including the eligibility 
requirements under ITBClause 12.1, and the second shall contain the financial 
component of the bid.This shall also be observed for each lot in the case of 
lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All 
blank spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and 
secondenvelopesas described in ITB Clauses 12and 13.  In addition, the 
Bidder shall submit copies of the first and second envelopes.  In the event of 
any discrepancy between the original and the copies, the original shall 
prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signedby the duly authorized representative/s of 
the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 
described in ITBClause 12, in one sealed envelope marked “ORIGINAL - 
TECHNICAL COMPONENT,” and the original of their financial component in 
another sealed envelope marked “ORIGINAL - FINANCIAL COMPONENT,” 
sealing them all in an outer envelope marked “ORIGINAL BID.” 

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 
marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” 
and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as 
“COPY NO. ___,” respectively.  These envelopes containing the original and 
the copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 
be typed or written in ink and shall be signed by the Bidder or its duly 
authorized representative/s. 
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20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with 
ITBClause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 
bidding documents, shall not be rejected, but the Bidder or its duly 
authorized representative shall acknowledge such condition of the bid as 
submitted. The BAC or the Procuring Entity shall assume no responsibility for 
the misplacement of the contents of the improperly sealed or marked bid, or 
for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 
the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed 
by the Procuring Entity, pursuant to ITBClause 21, shall be declared “Late” and shall 
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 
Submission and Opening, the Bidder’s name, its representative and the time the late 
bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Bidder shall not be allowed 
to retrieve its original bid, but shall be allowed to submit another bid equally 
sealed and properly identified in accordance with Clause 20, linked to its 
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 
MODIFICATION” and stamped “received” by the BAC. Bid modifications 
received after the applicable deadline shall not be considered and shall be 
returned to the Bidder unopened. 



 

28 

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 
been submitted, for valid and justifiable reason; provided that the Letter of 
Withdrawal is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Letter of Withdrawal must 
be executed by the authorized representative of the Bidder identified in the 
Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 
returned unopened to the Bidders. A Bidder, who has acquiredthe bidding 
documents may also express its intention not to participate in the bidding 
through a letter which should reach and be stamped by the BAC before the 
deadline for submission and receipt of bids.A Bidder that withdraws its bid 
shall not be permitted to submit another bid, directly or indirectly, for the 
same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 
be withdrawn in the interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified by the Bidder on the 
Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 
imposition of administrative, civil, and criminal sanctions as prescribed by RA 
9184 and its IRR. 

24. Opening and Preliminary Examination of Bids 

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 
submission and receipt of bids in public, as specified in the BDS. In case the 
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 
take custody of the Bids submitted and reschedule the opening of Bids on the 
next working day or at the soonest possible time through the issuance of a 
Noticeof Postponement to be posted in the PhilGEPS website and the 
website of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 
envelopes and determine each Bidder’s compliance with the documents 
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a 
Bidder submits the required document, it shall be rated “passed” for that 
particular requirement. In this regard, bids that fail to include any 
requirement or are incomplete or patently insufficient shall be considered as 
“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall 
forthwith open the second bid envelope of each remaining eligible Bidder 
whose first bid envelope was rated “passed.” The second envelope of each 
complying Bidder shall be opened within the same day. In case one or more 
of the requirements in the second envelope of a particular bid is missing, 
incomplete or patently insufficient, and/or if the submitted total bid price 
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exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall 
rate the bid concerned as “failed.” Only bids that are determined to contain 
all the bid requirements for both components shall be rated “passed” and 
shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 
the envelope containing the corresponding withdrawn bid shall be returned 
to the Bidder unopened. 

24.5. All members of the BACwho are present during bid opening shall initial every 
page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 
following Class “A” Documents may be substituted with the appropriate 
equivalent documents, if any, issued by the country of the foreign bidder 
concerned, which shall likewise be uploaded and maintained in the PhilGEPS 
in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 
CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local governmentwhere the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 
Bidder’s total and current assets and liabilities stamped “received” by the 
Bureau of Internal Revenue or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier 
than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit thedocument 
required in ITB Clause 12.1(a)(i). Submission of documents required under 
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 
constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include,  as a minimum: (a) names of Bidders, their bid 
price (per lot, if applicable, and/or including discount, if any), bid security, 
findings of preliminary examination, and whether there is a withdrawal or 
modification; and (b) attendance sheet. The BAC members shall sign the 
abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening 
of bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of Bids as read and the minutes of the Bid 
Opening shall be made available to the public upon written request and 
payment of a specified fee to recover cost of materials. 
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24.9 To ensure transparency and accurate representation of the bid submission, 
the BAC Secretariat shall notify in writing all Bidders whose bids it has 
received through its PhilGEPS-registered physical address or official e-mail 
address. The notice shall be issued within seven (7) calendar days from the 
date of the bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential 

25.1. Members of the BAC, including its staff and personnel, as well as its 
Secretariat and TWG, are prohibited from making or accepting any kind of 
communication with any Bidder regarding the evaluation of their bids until 
the issuance of the Notice of Award, unless otherwise allowed in the case of 
ITB Clause 26. 

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 
Entity’s decision in respect of bid evaluation, bid comparison or contract 
award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids 

To assist in the evaluation, comparison and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 
responses to requests for clarification shall be in writing. Any clarification submitted 
by a Bidder in respect to its bid and that is not in response to a request by the 
Procuring Entity shall not be considered 

27. Detailed Evaluation and Comparison of Bids 

27.1. The Procuring Entity will undertake the detailed evaluation and comparison 
of Bids which have passed the opening and preliminary examination of Bids, 
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of 
all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC 
shall consider the following in the evaluation of bids: 

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the Schedule of 
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Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In 
this regard, where a required item is provided, but no price is 
indicated, the same shall be considered as non-responsive, but 
specifying a zero (0)or a dash (-)for the said item would mean that it is 
being offered for free to the Procuring Entity, except those required 
by law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and 
omissions to enable proper comparison of all eligible bids.  It may also 
consider bid modifications. Any adjustment shall be calculated in 
monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid.  
Total calculated bid prices, as evaluated and corrected for computational 
errors, discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 
quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 
this purpose, all Bidders shall be required to include in their bids the cost of 
all taxes, such as, but not limited to, value added tax (VAT), income tax, local 
taxes, and other fiscal levies and duties which shall be itemized in the bid 
form and reflected in the detailed estimates.  Such bids, including said taxes, 
shall be the basis for bid evaluation and comparison. 

27.7. If so indicated pursuant to ITBClause 1.2. Bids are being invited for individual 
lots or for any combination thereof, provided that all Bids and combinations 
of Bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 
lowest calculated cost to the Procuring Entity. Bid prices quoted shall 
correspond to all of the requirements specified for each lot. Bid Security as 
required by ITBClause 18 shall be submitted for each contract (lot) 
separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification 

28.1. The BACshall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bidcomplies with and is 
responsive to all the requirements and conditions specified in ITB Clauses 5, 
12, and 13.  
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28.2. Within a non-extendible period offive (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated 
Bid, the Bidder shall submitits latest income and business tax returns filed 
and paid through the BIR Electronic Filing and Payment System (eFPS) and 
other appropriate licenses and permits required by law and stated in the 
BDS.  

Failure to submit any of the post-qualification requirements on time, or a 
finding against the veracity thereof, shall disqualify the Bidder for award.  
Provided in the event that a finding against the veracity of any of the 
documents submitted is made, it shall cause the forfeiture of the bid security 
in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 
12and 13, as well as other information as the Procuring Entity deems 
necessary and appropriate,using a non-discretionary “pass/fail” criterion, 
which shall be completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 
all the criteria for post-qualification, it shall declare the said bid as the LCRB, 
and recommend to the HoPE the award of contract to the said Bidder at its 
submitted price or its calculated bid price, whichever is lower, subject to 
ITBClause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 
with a fresh period to make a similar determination of that Bidder’s 
capabilities to perform satisfactorily. If the second Bidder, however, fails the 
post qualification, the procedure for post qualification shall be repeated for 
the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 
determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 
determination by the BAC of the LCRB and the recommendation to award the 
contract, the HoPE or his duly authorized representative shall approve or 
disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 
the HoPE shall notify the BAC and the Bidder in writing of such decision and 
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for 
reconsideration may be filed by the Bidder with the HoPE in accordance with 
Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 
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29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 
Entity concerned reserves the right to review its qualifications at any stage of 
the procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said Bidder, or that there has been 
a change in the Bidder’s capability to undertake the project from the time it 
submitted its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, 
statements or documents, or any changes in the situation of the Bidder which 
will affect its capability to undertake the project so that it fails the preset 
eligibility or bid evaluation criteria, the Procuring Entity shall consider the 
said Bidder as ineligible and shall disqualify it from submitting a bid or from 
obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 
reject any and all Bids, declare a Failure of Bidding at any time prior to the 
contract award, or not to award the contract, without thereby incurring any 
liability, and make no assurance that a contract shall be entered into as a 
result of the bidding: 

(a) If there is prima facie evidence of collusion between appropriate 
public officers or employees of the Procuring Entity, or between the 
BAC and any of the Bidders, or if the collusion is between or among 
the Bidders themselves, or between a Bidder and a third party, 
including any act which restricts, suppresses or nullifies or tends to 
restrict, suppress or nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer economically, 
financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 
HoPE; and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 
when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible; 
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(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 

(d) The Bidder with the LCRBrefuses, without justifiable cause, to accept 
the award of contract, and no award is made in accordance with 
Section 40 of the IRR of RA 9184. 

 

F. Award of Contract 

30. Contract Award 

30.1. Subject to ITBClause 28, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the 
LCRB. 

30.2. Prior to the expirationof the period of bid validity, the Procuring Entity shall 
notify the successful Bidder in writing that its bid has been accepted, through 
a Notice of Award duly received by the Bidder or its representative personally 
or by registered mail or electronically, receipt of which must be confirmed in 
writing within two (2) days by theBidder with the LCRB and submitted 
personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 
be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 
from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 
Office or Post, the PhilGEPS Registration Number of the 
winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidderswhen the Treaty or 
International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the type 
and cost of the contract to be bid as a pre-condition to the 
Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 
of the IRR of RA 9184.  
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31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 
bid has been accepted, the Procuring Entity shall send the Contract Form to 
the Bidder, which Contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and date 
the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 
within the same ten (10) calendar day period provided that all the 
documentary requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 
and all other documents/statements submitted (e.g.,Bidder’s 
response to request for clarifications on the bid), including corrections 
to the bid, if any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws 
and/or specified in the BDS. 

32. Performance Security 

32.1. To guarantee the faithful performance by the winning Bidder of its 
obligations under the contract, it shall post a performance security within a 
maximum period of ten (10) calendar days from the receipt of the Notice of 
Award from the Procuring Entity and in no case later than the signing of the 
contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of the Procuring Entity in an amount not less than the 
percentage of the total contract price in accordance with the following 
schedule: 
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Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by the 
LGUs, the Cashier’s/Manager’s 
Check may be issued by other 
banks certified by the BSP as 
authorized to issue such 
financial instrument. 
 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 
 
For biddings conducted by the 
LGUs, Bank Draft/Guarantee, or 
Irrevocable Letter of Credit may 
be issued by other banks 
certified by the BSP as 
authorized to issue such 
financial instrument. 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the 
award and forfeiture of the bid security, in which event the Procuring Entity 
shall have a fresh period to initiate and complete the post qualification of the 
second Lowest Calculated Bid. The procedure shall be repeated until LCRB is 
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identified and selected for recommendation of contract award. However if no 
Bidder passed post-qualification, the BAC shall declare the bidding a failure 
and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the Procuring Entity shall issue the 
Notice to Proceed (NTP) together with a copy or copies of the approved contract to 
the successful Bidder. All notices called for by the terms of the contract shall be 
effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 
questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is NORTHERN MINDANAO MEDICAL CENTER 
 
The name of the Contract is COMPLETION OF HEART CENTER BUILDING (HLK) 
PHASE 3 
 
The identification number of the Contract is ITB NO. 2018-07-007 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through General Appropriations Act of 
2018 in the amount of Fifty Million Pesos (Php 50, 000,000.00). 

The name of the Project is COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 
3 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) Bidder must have an experience of having completed at least one (1) contract 
that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC 
adjusted to current prices using the National Statistic Office consumer price index. 
However, contractors under Small A and Small B categories without similar 
experience on the contract to be bid may be allowed to bid if the cost of such 
contract is not more than fifty percent (50%) of the Allowable Range of Contract 
Cost (ARCC) of their registration based on the guidelines as prescribed by the 
PCAB. 

5.4(b) 

 

For this purpose, similar contracts shall refer to contracts which have the same 
major categories of work. Structural Works (Connecting Bridge), Architectural 
Works, Mechanical Works (i.e Fire Sprinkler System, Medical Gas System, Air-
conditioning System, and Pneumatic Tube System), Electrical Works, Electronic 
Works and Sanitary Works. 

8.1  “Subcontracting is not allowed.”  

8.2  “Not applicable.” 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on  

May 31, 2018 - 9:00 AM at NMMC Mini Theater. 

10.1 

 

The Procuring Entity’s address is: 

NORTHERN MINDANAO MEDICAL CENTER 
Capitol Compound 
Cagayan de Oro City 
Tel. No. 08822-723735 
Fax number 08822-721794 
Email address:  nmmc_cdo@yahoo.com 
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10.4 No further instructions. 

12.1(a)(i) Valid and current Certificate of PhilGEPS Registration and Membership 
(PLATINUM Membership) in accordance with Section 8.5.2 of the 2016 Revised 
IRR. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the following: 

Key Personnel General Experience Relevant Experience 
Project Manager 5 years 1 year 
Project Engineer/Architect 5 years 1 year 
Electrical Engineer 5 years 1 year 
Electronic Engineers 5 years 1 year 
Mechanical Engineers 5 years 1 year 

 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment Capacity Number of Units 
Electric Drill  5 
Welding Machine  2 
Manual Forklift  1 
Grinder  5 
Concrete Bagger Mixer  3 

 

13.1 “No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit prices of 
construction materials, labor rates, and equipment rentals used in coming 
up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Fifty Million Pesos (Php 50,000,000.00).  Any bid with a financial 
component exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until October 10, 2018. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 
1. The amount of not less than (Php1,000,000.00)[2% of ABC]if bid security is in 
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cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; 

2. The amount of not less than (Php 2,500,000.00)[5% of ABC] if bid security is in 
Surety Bond. 

18.2 The bid security shall be valid until October 10, 2018. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and second 
components of its bid. 

21 The address for submission of bids is  

Northern Mindanao Medical Center 
NMMC Mini Theater 
3rd floor, Phase IV building 
Capitol Compound 
Cagayan de Oro City 
 
The deadline for submission of bids is 9:00 AM – June 13, 2018 

24.1 The place of bid opening is  

NMMC Mini Theater 
3rd floor, Phase IV building 
Capitol Compound 
Cagayan de Oro City 
 
The date and time of bid opening is 9:00 AM – June 13, 2018 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single lot and 
the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and 
contract award. 

27.4 No further instructions. 

28.2 PCAB and DTI certifications, preferably ISO 9001:2008 certified, CPES good 
standing 

31.4(f) 

 

PERT-CPM indicating construction schedule, S-curve, manpower & equipment 
schedule; 
construction methods;  
construction safety and health program approved by the Department of Labor and 
Employment; 
and Project Quarterly Cash flow (quantity based on construction schedule) 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in 
GCCClause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 
the Procuring Entity’s Representative, in accordance with GCCClause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 
to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter 
to be paid by the Procuring Entity to the Contractor for the execution of the 
Works in accordance with this Contract 

1.7 Contract Time Extensionis the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in 
this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 
the Procuring Entity and to whom the Contract to execute the Work was 
awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by ProcuringEntity’s 
Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one-yearperiod between contract 
completion and final acceptance within which the Contractor assumes the 
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responsibility to undertake the repairof any damage to the Works at his own 
expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings,calculations, and other information 
provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCCwhen 
the Contractor is expected to have completed the Works.  The Intended 
Completion Date may be revised only by the Procuring Entity’s 
Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or 
the Procuring Entity’s Representative to the Contractor requiring the latter to 
begin the commencement of the work not later than a specified or 
determinable date. 

1.20 Permanent Worksare all permanent structures and all other project features 
and facilities required to be constructed and completed in accordance with 
this Contract which shall be delivered to the ProcuringEntity and which shall 
remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

1.22 The Procuring Entityis the party who employs the Contractor to carry out the 
Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the 
ProcuringEntity or his duly authorized representative, identified in the SCC, 
who shall be responsible for supervising the execution of the Works and 
administering this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 
be executed and any other place or places which may be designated in the 
SCC, or notified to the Contractor by the Procuring Entity’s Representative as 
forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 
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1.26  Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled 
and actual accomplishment of the Work by the Contractor as established 
from the work schedule. This is actually described as a percentage of the 
whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily 
coincide with any of the Site Possession Dates. 

1.29  A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by the ProcuringEntity, 
but not any assignee of such person. 

1.30 Temporary Works are works designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the 
Permanent Works. 

1.31 Work(s)refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any 
tests before acceptance by the Procuring Entity’s Representative; (iii) and the 
carrying out of all duties and obligations of the Contractor imposed by this 
Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 
Contract unless specifically defined.  The ProcuringEntity’s Representative 
will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion 
Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following 
order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 
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c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be 
written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 
effective only when in writing.  A notice shall be effective only when it is received by 
the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 
Contractor possession of so much of the Site as may be required to enable it 
to proceed with the execution of the Works. If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and 
certify such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in theSCCClause 5.1, 
the Procuring Entity will be deemed to have delayed the start of the relevant 
activities.  The resulting adjustments in contract time to address such delay 
shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor 



 

49 

shall also provide at his own cost any additional facilities outside the Site 
required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 
person authorized by the Procuring Entity’s Representative access to the Site 
and to any place where work in connection with this Contract is being carried 
out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant 
and Contractor's Equipment, which may be required. All Materials and Plant 
on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of the ProcuringEntity’s 
Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is 
located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the 
Works. The Procuring Entity will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are equal to or 
better than those of the personnel listed in the Schedule. 

6.6. If the ProcuringEntity’s Representative asks the Contractor to remove a 
member of the Contractor’s staff or work force, for justifiable cause, the 
Contractor shall ensure that the person leaves the Site within seven (7) days 
and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the Procuring Entity between the dates given 
in the schedule of other contractors particularly when they shall require 
access to the Site.  The Contractor shall also provide facilities and services for 
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them during this period.  The Procuring Entity may modify the schedule of 
other contractors, and shall notify the Contractor of any such modification 
thereto. 

6.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 
Entity.  The Contractor shall notify the Procuring Entity’s Representative of 
such discoveries and carry out the Procuring Entity’s Representative’s 
instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the Contractor shall furnish the performance security in any of the 
forms prescribed in ITBClause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any 
of its obligations under the Contract. 

7.3. The performance security shall remain valid until issuance by the Procuring 
Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 
returned to the Contractor after the issuance of the Certificate of Final 
Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 32.2 to cover any cumulative 
increase of more than ten percent (10%) over the original value of the 
contract as a result of amendments to order or change orders, extra work 
orders and supplemental agreements, as the case may be.  The Contractor 
shall cause the extension of the validity of the performance security to cover 
approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity the 
use of which, in the judgment of the implementing agency or the Procuring 
Entity, will not affect the structural integrity of the entire project, the 
Procuring Entity shall allow a proportional reduction in the original 
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performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more than 
fifty percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the Procuring 
Entity to institute action pursuant toAct 3688 against any subcontractor be 
they an individual, firm, partnership, corporation, or association supplying 
the Contractor with labor, materials and/or equipment for the performance 
of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 
Works more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 
any liability or obligation under this Contract.  The Contractor will be 
responsible for the acts, defaults, and negligence of any subcontractor, its 
agents, servants or workmen as fully as if these were the Contractor’s own 
acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 
during contract implementation stage. Subcontractors disclosed and 
identified during the biddingmay be changed during the implementation of 
this Contract. In either case, subcontractors must submit the documentary 
requirements under ITB Clause 12 and comply with the eligibility criteria 
specified in the BDS.In the event that any subcontractor is found by any 
Procuring Entity to be eligible, the subcontracting of such portion of the 
Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 
day that the Completion Date is later than the Intended Completion Date.  
The applicable liquidated damages is at least one-tenth (1/10) of a percent of 
the cost of the unperformed portion for every day of delay.  The total amount 
of liquidated damages shall not exceed ten percent (10%) of the amount of 
the contract.  The Procuring Entity may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated damages shall not 
affect the Contractor’s liabilities. Once the cumulative amount of liquidated 
damages reaches ten percent (10%) of the amount of this Contract, the 
Procuring Entity may rescind or terminate this Contract, without prejudice to 
other courses of action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer of the Procuring Entity shall correct any overpayment 
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of liquidated damages by the Contractor by adjusting the next payment 
certificate. 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCCsupplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 
project construction commenced up to final acceptance by the Procuring 
Entity and shall be held responsible for any damage or destruction of the 
Works except those occasioned by force majeure. The Contractor shall be 
fully responsible for the safety, protection, security, and convenience of his 
personnel, third parties, and the public at large, as well as the Works, 
Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by the Procuring Entity.  During 
this period, the Contractor shall undertake the repair works, at his own 
expense, of any damage to the Works on account of the use of materials of 
inferior quality within ninety (90) days from the time the HoPEhas issued an 
order to undertake repair.  In case of failure or refusal to comply with this 
mandate, the Procuring Entity shall undertake such repair works and shall be 
entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 
with the preceding paragraph, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or garnishment 
proceedings, and perpetually disqualify it from participating in any public 
bidding. All payables of the GoP in his favor shall be offset to recover the 
costs. 

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 
shall be held responsible for “Structural Defects,” i.e., major 
faults/flaws/deficiencies in one or more key structural elements of the 
project which may lead to structural  failure of the completed elements or 
structure, or “Structural Failures,” i.e.,where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 
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(a) Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract plans 
and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or 
undertook construction supervision for the project shall be held liable; 

(c) ProcuringEntity’s Representatives/Project Manager/Construction 
Managers and Supervisors – The project owner’s representative(s), 
project manager, construction manager, and supervisor(s) shall be 
held liable in cases where the Structural Defects/Failures are due to 
his/their willful intervention in altering the designs and other 
specifications; negligence or omission in not approving or acting on 
proposed changes to noted defects or deficiencies in the design 
and/or specifications; and the use of substandard construction 
materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied 
to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or non–
compliance by a user with the technical design limits and/or intended 
purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 
force majeure, shall cover the period specified in the SCC reckoned from the 
date of issuance of the Certificate of Final Acceptance by the Procuring Entity. 

12.6. The Contractor shall be required to put up a warranty security in the form of 
cash, bank guarantee, letter of credit, GSIS or surety bond callable on 
demand, in accordance with the following schedule: 

Form of Warranty 
Amount of Warranty Security 
Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 

Five Percent (5%) 
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Commercial bank, if issued by a 
foreign bank 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 
effective for one year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of said 
one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 
necessary restoration or reconstruction works and shall be entitled to full 
reimbursement by the parties found to be liable for expenses incurred 
therein upon demand, without prejudice to the filing of appropriate 
administrative, civil, and/or criminal charges against the responsible persons 
as well as the forfeiture of the warranty security posted in favor of the 
Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

14. ProcuringEntity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 
the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are 
due to: 

(i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the works; or 
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(ii) negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person employed 
by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
Procuring Entity’s design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 
Representative that the insurances required under this Contract have been 
effected and shall, within a reasonable time, provide copies of the insurance 
policies to the Procuring Entity’s Representative.  Such evidence and such 
policies shall be provided to the Procuring Entity’s through the Procuring 
Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and shall 
produce to the Procuring Entity’s Representative the insurance policies in 
force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance which he may be required to obtain under the 
terms of this Contract, the Procuring Entity may obtain and keep in force any 
such insurances and pay such premiums as may be necessary for the 
purpose.  From time to time, the Procuring Entity may deduct the amount it 
shall pay for said premiums including twenty five percent (25%) therein from 
any monies due, or which may become due, to the Contractor, without 
prejudice to the Procuring Entity exercising its right to impose other sanctions 
against the Contractor pursuant to the provisions of this Contract. 
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15.5. In the event the Contractor fails to observe the above safeguards, the 
Procuring Entity may, at the Contractor’s expense, take whatever measure is 
deemed necessary for its protection and that of the Contractor’s personnel 
and third parties, and/or order the interruption of dangerous Works.  In 
addition, the Procuring Entity may refuse to make the payments under GCC 
Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entity’s demand, 
with a new policy issued by a new insurance company acceptable to the 
Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 
committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance 
policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 
following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or 
not previous warnings and notices have been issued for the 
Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 
valid instruction of the Procuring Entity or fails to proceed 
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expeditiously and without delay despite a written notice by 
the Procuring Entity; 

(ii) does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to prosecute 
the Works in accordance with the approved Program of Work 
and equipment deployment schedule as required for the 
project; 

(iii) does not execute the Works in accordance with this Contract 
or persistently or flagrantly neglects to carry out its obligations 
under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 
Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 
funded under the Contract shall be deemed to be the property of the 
Procuring Entity if this Contract is rescinded because of the Contractor’s 
default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works 
are completely stopped for a continuous period of at least sixty (60) calendar days 
through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the 
terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 
time for its convenience.  The HoPE may terminate this Contract for the 
convenience of the Procuring Entity if he has determined the existence of 
conditions that make Project Implementation economically, financially or 
technically impractical and/or unnecessary, such as, but not limited to, 
fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the 
other party causes a fundamental breach of this Contract. 
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18.3. Fundamental breaches of Contract shall include, but shall not be limited to, 
the following: 

(a) The Contractor stops work for twenty eight (28) days when no 
stoppage of work is shown on the current Program of Work and the 
stoppage has not been authorized by the Procuring Entity’s 
Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to 
delay the progress of the Works, and the instruction is not withdrawn 
within twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court 
of competent jurisdiction.  In this event, termination will be without 
compensation to the Contractor, provided that such termination will 
not prejudice or affect any right of action or remedy which has 
accrued or will accrue thereafter to the Procuring Entity and/or the 
Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the Procuring Entity instructs in the 
notice is to be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 
paid by the Procuring Entity to the Contractor within eighty four (84) 
days from the date of the Procuring Entity’s Representative’s 
certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 
correct a particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period of time 
determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to, the 
following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii) drawing up or using forged documents;  
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(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 
impose the maximum civil, administrative and/or criminal penalties available 
under the applicable law on individuals and organizations deemed to be 
involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a 
fundamental breach to the Procuring Entity’s Representative  in order to 
terminate the existing contract for a cause other than those listed under GCC 
Clause 18.3, the Procuring Entity’s Representative shall decide whether the 
breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 
this Contract: 

(a) Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon its 
own initiative, the Procuring Entity shall, within a period of seven (7) 
calendar days, verify the existence of such ground(s) and cause the 
execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPEshall 
terminate this Contract only by a written notice to the Contractor 
conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 
afore-mentioned, and a statement of the acts that constitute 
the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 
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(c) Within a period of seven (7) calendar days from receipt of the Notice 
of Termination, the Contractor shall submit to the HoPEa verified 
position paper stating why the contract should not be terminated.  If 
the Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the HoPEshall issue an order 
terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 
Contractor’s verified position paper described in item (c) 
abovewithdraw the Notice to Terminate if it is determined that 
certain items or works subject of the notice had been completed, 
delivered, or performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 
of the verified position paper, the HoPEshall decide whether or not to 
terminate this Contract.  It shall serve a written notice to the 
Contractor of its decision and, unless otherwise provided in the said 
notice, this Contract is deemed terminated from receipt of the 
Contractor of the notice of decision.  The termination shall only be 
based on the ground(s) stated in the Notice to Terminate; and 

(f) The HoPEmay create a Contract Termination Review Committee 
(CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the 
HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 
of additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, 
the procuring entity shall impose on contractors after the termination of the 
contract the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the 
public bidding process, for violations committed during the contract 
implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period in 
the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions 
include but are not limited to the following: 
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(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including 
broken pavement and excavated debris in accordance with 
approved plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 
and manpower; and 

(v) Renewal of the effectivity dates of the performance security 
after its expiration during the course of contract 
implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior 
written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 
progress of work arising from his fault or negligence as reflected in 
the Constructor's Performance Evaluation System (“CPES”) rating 
sheet.  In the absence of the CPES rating sheet, the existing 
performance monitoring system of the procuring entity shall be 
applied.  Any of the following acts by the  Contractor shall be 
construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of 
the project due entirely to the fault or negligence of the 
contractor; and 

(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 
or contract by the contractor resulting to substantial breach thereof 
without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 
the contractor shall also be forfeited. 
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20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably.  In this regard, a fortuitous event or 
force majeure shall be interpreted to mean an event which the Contractor 
could not have foreseen, or which though foreseen, was inevitable.  It shall 
not include ordinary unfavorable weather conditions; and any other cause 
the effects of which could have been avoided with the exercise of reasonable 
diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either the Procuring Entity or the Contractor, 
the Procuring Entity’s Representative shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all 
works carried out before receiving it and for any Work carried out afterwards 
to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 
then give notice of termination, which shall take effect twenty eight (28) days 
after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 
reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection with the implementation of the contract covered by the 
Act and this IRR, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 
Representative was either outside the authority given to the Procuring 
Entity’s Representative by this Contract or that the decision was wrongly 
taken, the decision shall be referred to the Arbiter indicated in the SCC within 
fourteen (14) days of the notification of the Procuring Entity’s 
Representative’s decision. 
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21.3. Any and all disputes arising from the implementation of this Contract covered 
by the R.A. 9184 and its IRR shall be submitted to arbitration in the 
Philippines according to the provisions of Republic Act No. 876, otherwise 
known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 
disputes that are within the competence of the Construction Industry 
Arbitration Commission to resolve shall be referred thereto.  The process of 
arbitration shall be incorporated as a provision in this Contract that will be 
executed pursuant to the provisions of the Act and its IRR: Provided, further, 
That, by mutual agreement, the parties may agree in writing to resort to 
other alternative modes of dispute resolution. 

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the Procuring Entity, from which part of the payments to the 
Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 
within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 
forty five (45) days from the time the Contractor’s claim for payment has 
been certified by the Procuring Entity’s Representative, the Contractor may 
immediately issue a suspension of work notice in accordance with GCCClause 
45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 
Representative will decide contractual matters between the Procuring Entity 
and the Contractor in the role representing the Procuring Entity. 

23.2. The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s 
Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entity’s Representative 
before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 
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24.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entity’s Representative will obtain priced 
proposals for achieving the necessary acceleration from the Contractor.  If 
the Procuring Entity accepts these proposals, the Intended Completion Date 
will be adjusted accordingly and confirmed by both the Procuring Entity and 
the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 
Date if a Variation is issued which makes it impossible for the Intended 
Completion Date to be achieved by the Contractor without taking steps to 
accelerate the remaining work, which would cause the Contractor to incur 
additional costs.  No payment shall be made for any event which may 
warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 
to extend the Intended Completion Date within twenty one (21) days of the 
Contractor asking the Procuring Entity’s Representative for a decision thereto 
after fully submitting all supporting information.  If the Contractor has failed 
to give early warning of a delay or has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the 
Procuring Entity may instruct Variations, up to a maximum cumulative 
amount of ten percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 
used as the basis for valuation; or failing which 
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(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by the 
HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCCClause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the 
said events, it is necessary to change the Works, this shall be dealt with as a 
Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 
the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 
additional amounts of work only when the Procuring Entity’s Representative 
has given written instructions in advance for additional work to be paid for in 
that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entity’s Representative.  Each completed 
form shall be verified and signed by the Procuring Entity’s Representative 
within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the 
earliest opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price, or delay 
the execution of the Works.  The Procuring Entity’s Representative may 
require the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion Date.  
The estimate shall be provided by the Contractor as soon as reasonably 
possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and 
in carrying out any resulting instruction of the Procuring Entity’s 
Representative. 
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31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 
Procuring Entity’s Representative for approval a Program of Work showing 
the general methods, arrangements, order, and timing for all the activities in 
the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 
shall not alter the Contractor’s obligations.  The Contractor may revise the 
Program of Work and submit it to the Procuring Entity’s Representative again 
at any time.  A revised Program of Work shall show the effect of any 
approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity’s Representative with an updated cash flow forecast.  The 
cash flow forecast shall include different currencies, as defined in the 
Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 
Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require 
the other to attend a Management Conference.  The Management 
Conference shall review the plans for remaining work and deal with matters 
raised in accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 
Management Conferences and provide copies of the record to those 
attending the Conference and to the Procuring Entity.  The responsibility of 
the parties for actions to be taken shall be decided by the Procuring Entity’s 
Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference. 
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33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 
is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent 
(25%) of the original quantity, provided the aggregate changesfor all items do 
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 
Representative shall make the necessary adjustments to allow for the 
changes subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 
provide the Procuring Entity’s Representative with a detailed cost breakdown 
of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 
construction of the Work be entitled to examine, inspect, measure and test 
the materials and workmanship, and to check the progress of the 
construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 
test not specified in the Specification to check whether any work has a defect 
and the test shows that it does, the Contractor shall pay for the test and any 
samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 
the Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors appointed by the Funding 
Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 
the Contractor of any defects that are found.  Such checking shall not affect the 
Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 
Contractor to search uncover defects and test any work that the Procuring Entity’s 
Representative considers below standards and defective. 
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36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 
any defects before the end of the Defects Liability Period, which is One (1) 
year from project completion up to final acceptance by the Procuring Entity’s 
Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in the Procuring Entity’s 
Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 
end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he can 
request the Contractor to submit a quotation for the corresponding reduction 
in the Contract Price. If the Procuring Entity accepts the quotation, the 
corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 
notice of his intention to use a third party to correct a Defect. If the 
Contractor does not correct the Defect himself within the period, the 
Procuring Entity may have the Defect corrected by the third party. The cost of 
the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 
shall be submitted as a contract document, make an advance payment to the 
contractor in an amount not exceedingfifteen percent (15%) of the total 
contract price, to be made in lump sum or, at the most two, installments 
according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of credit 
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of equivalent value from a commercial bank, a bank guarantee or a surety 
bond callable upon demand, issued by a surety or insurance company duly 
licensed by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal 
to the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee 
instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 
as stipulated in the Conditions of Contract, subject to the maximum amount 
stated in SCCClause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  
Such request for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 
the SCC, materials and equipment delivered on the site but not completely 
put in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 
amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity’s Representative within twenty 
eight (28) days from the date each certificate was issued.  No payment of 
interest for delayed payments and adjustments shall be made by the 
Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 
Contractor provided that at least twenty percent (20%) of the work has been 
accomplished as certified by the Procuring Entity’s Representative. 
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40.5. Items of the Works for which a price of “0” (zero) has been entered will not 
be paid for by the Procuring Entity and shall be deemed covered by other 
rates and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 
statements of the estimated value of the work executed less the cumulative 
amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 
Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCCSub-
Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to 
as the “retention money.”  Such retention shall be based on the total amount 
due to the Contractor prior to any deduction and shall be retained from every 
progress payment until fifty percent (50%) of the value of Works, as 
determined by the Procuring Entity, are completed.  If, after fifty percent 
(50%) completion, the Work is satisfactorily done and on schedule, no 
additional retention shall be made; otherwise, the ten percent (10%) 
retention shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 
the Works.  The Contractor may, however, request the substitution of the 
retention money for each progress billing with irrevocable standby letters of 
credit from a commercial bank, bank guarantees or surety bonds callable on 
demand, of amounts equivalent to the retention money substituted for and 
acceptable to the Procuring Entity, provided that the project is on schedule 
and is satisfactorily undertaken.  Otherwise, the ten (10%) 
percentretentionshall be made.  Said irrevocable standby letters of credit, 
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bank guarantees and/or surety bonds, to be posted in favor of the 
Government shall be valid for a duration to be determined by the concerned 
implementing office/agency or Procuring Entity and will answer for the 
purpose for which the ten (10%) percent retention is intended, i.e., to cover 
uncorrected discovered defects and third partyliabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to the 
Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work items 
that are not included in the original contract or reclassification of work items 
that are either due to change of plans, design or alignment to suit actual field 
conditions resulting in disparity between the preconstruction plans used for 
purposes of bidding and the “as staked plans” or construction drawings 
prepared after a joint survey by the Contractor and the Procuring Entity after 
award of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the project 
as bid and awarded. The scope of works shall not be reduced so as to 
accommodate a positive Variation Order. A Variation Order may either be in 
the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 
introduction of new work necessary for the completion, improvement or 
protection of the project which were not included as items of Work in the 
original contract, such as, where there are subsurface or latent physical 
conditions at the site differing materially from those indicated in the 
contract, or where there are duly unknown physical conditions at the site of 
an unusual nature differing materially from those ordinarily encountered and 
generally recognized as inherent in the Work or character provided for in the 
contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract.  In exceptional cases where it is urgently necessary to complete the 
original scope of work, the HoPE may authorize a positive Variation Order go 
beyond ten percent (10%) but not more than twenty percent (20%) of the 
original contract price, subject to the guidelines to be determined by the 
GPPB: Provided, however, That appropriate sanctions shall be imposed on the 
designer, consultant or official responsible for the original detailed 
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engineering design which failed to consider the Variation Order beyond ten 
percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, and 
within twenty-eight (28) calendar days deliver a written communication 
giving full and detailed particulars of any extra cost in order that it may be 
investigated at that time. Failure to provide either of such notices in the time 
stipulated shall constitute a waiver by the contractor for any claim. The 
preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that 
a Change Order or Extra Work Order should be issued, he shall 
prepare the proposed Order accompanied with the notices submitted 
by the Contractor, the plans therefore, his computations as to the 
quantities of the additional works involved per item indicating the 
specific stations where such works are needed, the date of his 
inspections and investigations thereon, and the log book thereof, and 
a detailed estimate of the unit cost of such items of work, together 
with his justifications for the need of such Change Order or Extra 
Work Order, and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately 
instruct the appropriate technical staff or office of the Procuring 
Entity to conduct an on-the-spot investigation to verify the need for 
the Work to be prosecuted and to review the proposed plan, and 
prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together with 
the supporting documents, to the Head of Procuring Entity or his duly 
authorized representativefor consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being satisfied 
that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Procuring Entity concerned 
shall not exceed thirty (30) calendar days. 
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44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the Procuring Entity may create an inspectorate team to make 
preliminary inspection and submit a punch-list to the Contractor in preparation for 
the final turnover of the project. Said punch-list will contain, among others, the 
remaining Works, Work deficiencies for necessary corrections, and the specific 
duration/time to fully complete the project considering the approved remaining 
contract time. This, however, shall not preclude the claim of the Procuring Entity for 
liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 
partly by written order for such period as may be deemed necessary, due to 
force majeure or any fortuitous events or for failure on the part of the 
Contractor to correct bad conditions which are unsafe for workers or for the 
general public, to carry out valid orders given by the Procuring Entity or to 
perform any provisions of the contract, or due to adjustment of plans to suit 
field conditions as found necessary during construction. The Contractor shall 
immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical 
path of activities after fifteen (15) calendar days from date of receipt of 
written notice from the Contractor to the district engineer/regional 
director/consultant or equivalent official, as the case may be, due to the 
following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 

(b) Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing 
by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director. 

(d) There is failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 
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(e) Delay in the payment of Contractor’s claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor’s claim has 
been certified to by the procuring entity’s authorized representative 
that the documents are complete unless there are justifiable reasons 
thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work 
shall be allowed the Contractor by adjusting the contract time accordingly. 

 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Procuring Entity’s Representative shall issue a certificate 
for the value of the work done and Materials ordered less advance payments 
received up to the date of the issue of the certificate and less the percentage 
to apply to the value of the work not completed, as indicated in the SCC. 
Additional Liquidated Damages shall not apply.  If the total amount due to 
the Procuring Entity exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or 
because of a fundamental breach of Contract by the Procuring Entity, the 
Procuring Entity’s Representative shall issue a certificate for the value of the 
work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and 
the Contractor’s costs of protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days 
from the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17or 18, the 
Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time, the Procuring Entity shall 
determine the amount of such extension; provided that the Procuring Entity 
is not bound to take into account any claim for an extension of time unless 
the Contractor has, prior to the expiration of the contract time and within 
thirty (30) calendar days after such work has been commenced or after the 
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circumstances leading to such claim have arisen, delivered to the Procuring 
Entity notices in order that it could have investigated them at that time. 
Failure to provide such notice shall constitute a waiver by the Contractor of 
any claim. Upon receipt of full and detailed particulars, the Procuring Entity 
shall examine the facts and extent of the delay and shall extend the contract 
time completing the contract work when, in the Procuring Entity’s opinion, 
the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

47.3. Extension of contract time may be granted only when the affected activities 
fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, based on 
the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by the Procuring Entity in relation to 
the original contract time during the conduct of detailed engineering and in 
the preparation of the contract documents as agreed upon by the parties 
before contract perfection, and/or for equivalent period of delay due to 
major calamities such as exceptionally destructive typhoons, floods and 
earthquakes, and epidemics, and for causes such as non-delivery on time of 
materials, working drawings, or written information to be furnished by the 
Procuring Entity, non-acquisition of permit to enter private properties or non-
execution of deed of sale or donation within the right-of-way resulting in 
complete paralyzation of construction activities, and other meritorious 
causes as determined by the Procuring Entity’s Representative and approved 
by the HoPE. Shortage of construction materials, general labor strikes, and 
peace and order problems that disrupt construction operations through no 
fault of the Contractor may be considered as additional grounds for extension 
of contract time provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE, DILG, and DND, among others. The 
written consent of bondsmen must be attached to any request of the 
Contractor for extension of contract time and submitted to the Procuring 
Entity for consideration and the validity of the Performance Security shall be 
correspondingly extended. 
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48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, 
regulations, or other acts of the GoP, promulgated after the date of bid opening, a 
contract price adjustment shall be made or appropriate relief shall be applied on a 
no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 
certificate of Completion of the Works, and the Procuring Entity’s Representative will 
do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 
from the date the Procuring Entity’s Representative issues a certificate of 
Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative shall 
withhold the amount stated in the SCC from payments due to the Contractor. 
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Special Conditions of Contract 
 

GCC Clause  

1.17 The Intended Completion Date is : 

1.22 The Procuring Entity is NORTHERN MINDANAO MEDICAL CENTER 

1.23 The Procuring Entity’s Representative is  
 
DR. JOSE C. CHAN 
Medical Center Chief II 
(08822) 728829 
(08822) 721794 

1.24 The Site is located at Northern Mindanao Medical Center, Capitol Compound, 
Cagayan de Oro City and is defined in drawing plans. 

1.28 The Start Date is upon receipt of the Notice to Proceed. 

1.31  The Works consist of General Requirements, Architectural works, Mechanical 
Works, (i.e. Pneumatic Tube System and Medical Gas Piping), Electrical Works, 
and Electronic Works. 

2.2 If different dates are specified for completion of the Works by section 
(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor after receipt of Notice to Proceed 

6.5 The Contractor shall employ the following Key Personnel:  
 
Key                                                  Personnel                         Name 
Project Manager                                    
Project Engineer/Architect                    
Electrical Engineer                                 
Electronic Engineers                             
Mechanical Engineers                           
 
NOTE: The names of the Key Personnel and their designation shall be filled out 
by winning contractor prior to contract signing. 

7.4(c) Approved Certificate of Final Inspection and Acceptance Report 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are:  

Narrative summary, of Inspection Report and Pictures 
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12.3 No further instructions. 

 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as classified 
under the National Building Code of the Philippines and other structures made 
of steel, iron, or concrete which comply with relevant structural codes (e.g., 
DPWH Standard Specifications), such as, but not limited to, steel/concrete 
bridges, flyovers, aircraft movement areas, ports, dams, tunnels, filtration and 
treatment plants, sewerage systems, power plants, transmission and 
communication towers, railway system, and other similar permanent 
structures: Fifteen (15) years. 

13 All partners to the joint venture shall be jointly and severally liable to the 
Procuring Entity. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is:  

 ATTY. RENE ARTEMIO T. PACANA 
 Northern Mindanao Medical Center  
 Capitol Compound, Cagayan de Oro City 

29.1 No day works are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work (PERT-CPM, S-Curve and 
Cash Flow) to the Procuring Entity’s Representative within seven (7) days of 
delivery of the Notice of Award. 

31.3 The period between Program of Work updates is forty-five (45) calendar days. 

The amount to be withheld for late submission of an updated Program of 
Work is  Php 20,000.00 

34.3 The Funding Source is the Government of the Philippines. 

39.1 The amount of the advance payment is 15%of the Contract Price and schedule 
of payment 

40.1 Materials and equipment delivered on the site but not completely put in place 
shall not be included for payment. 

51.1 The date by which operating and maintenance manuals are required is [date]. 

The date by which “as built” drawings both hard blue-print and electronic 
AUTOCAD file are required is [date]. BEFORE FINAL BILLING 

51.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required is Php 20,000.00 
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Section VI. Specifications 
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DIVISION I- GENERAL REQUIREMENTS 
 
1.01 Submit sample and shop drawings of finishing materials being use for Architects 

approval prior to fabrication and / or installation. 
 
1.02 Should there be any conflict between plans and specification, both shall be referred to 

the Architect for decision prior to implementation. 
 

DIVISION 4- WOOD 
 

4.01 ROUGH CARPENTRY/FINISHED CARPENTRY 
 
WORK INCLUDED 
 
The work under this division shall include all labor, materials, equipment, plant and other 
facilities and the satisfactory performance of all carpentry and joinery work shown on the 
Drawings specified herein. 
 

4.01A. QUALITY LUMBER 
 
 Lumber shall be the approved quality of the respective kinds required for the various parts 
of the work, well-seasoned, thoroughly dry, and free from large, loose of unsound knots, sap, 
shakes and other imperfections impairing strength, durability or appearance. All finishing lumber 
to be used shall be kiln dried, quarter saw lumber No 1 common or better and shall not contain 
more than 14% moisture. 

4.01B. TREATED LUMBER 
 
 All concealed lumber other than apitong and tanguile shall be painted with “TERMITOX” or 
“SOLIGNUM”. 
 

4.02 WORKMANSHIP 
 

a. All lumber and plywood shall be closely matched unless otherwise specified. 
b. The work shall be made in accordance with detail drawings and 

measurements taken at the jobsite. 
c. All plywood and wooden panels shall be cut in conformity with the drawing 

and details. 
d. Exposed nails shall be countersunk. 
e. No hammer marks or any other unsightly marks shall be made on any wood 

panels or veneers. 
 

  
 
5.01  FINISH HARDWARE 

 
a. Door locksets, Drawer Guide and Hinges shall be HAFELE Brand, YALE or A.E. 
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DIVISION 7- PAINTING 
 

PAINTING 
Furnish and cast in place all labor, materials and equipment to complete the painting 
work as required herein. All paints and painting materials shall be delivered in 
unbroken packages bearing the manufacturer’s brand and name and shall be used 
without alteration as required herein. 
 
Use first class neutralizer, primer, putty, tinting color, thinning solvents of the same 
brand so as recommended for the paint specified. 

NOTE: 
Prior to painting of surfaces, all exposed finished hardware, Electrical plates and 
Fixtures, Plumbing fixtures, Toilet accessories, Glass and the like shall be adequately 
insulated. Or protected so that these materials are not stained with paint and drain 
materials. All other surfaces that would be endangered by stains and paint marks 
should be properly taped and covered with a craft paper of approved quality. Submit 
to the Architect or to the owner for approval of the samples in painted plywood 
panels before application, of color and shades as per approved color schemes, 
Plywood sizes shall be 30 cm x 30 cm any size that can easily be seen. No works to 
be done without a written approval by the Architect. 
 
A Interior & Exterior Wall Preparation: 
 
 Material Brand:   Acrylic Primer white   
     Latex Premium Flat white  
     Semi-Gloss finished   
 
B. Semi-Gloss 

 
1. Surface preparation 

 
All the surfaces to be painted shall be thoroughly cleaned, dried, 
smooth, and free of oil, grease, roughness, dust and dirt. 
 
All surfaces with imperfections shall be applied with plastic wood 
putty, using putty knife. Press the putty with even pressure to the 
base surface and make it exactly fine and even. 
 

2. Workmanship 
 

Use Semi Gloss whenever indicated in the drawings shall be 
applied on all surfaces in accordance with the standard 
manufacturer’s direction as required herein. Finishing 
application shall conform to the desired approved Semi 
Gloss finish. 
 
 

C. Ceiling 
 

Material Brand   Premium Wood primer white  
    Plastulox Putty white   
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    Flat wall paint white   
    Semi-Gloss finished   
 

A. Cabinets/Shelves/Counters 
 

Material Brand   Premium Wood Primer   
   

       Flatwall paint white   
       Semi-Gloss finished   
 

 
DIVISION 9- ELECTRICAL SPECIFICATION 

 
GENERAL DESCRIPTION 
 

The to be done under this section of the Specifications consist of the fabrication, 
complete in all details, of the electrical work, at the subject premises, and all work 
and materials incidental to the proper completion of the installation, except those 
partition of the work which are expressly stated to be done by others. All works shall 
be in accordance with the governing Codes and Regulation and the specifications 
except where same shall conflict with such codes, etc., in which case the latter shall 
govern. The requirement in regard to materials and workmanship specify the 
required standards for the complete installation of the work specified herein and 
indicated on the drawings. These specifications are intended to provide a broad 
outline of the details of design and construction. Follow as per plan & specifications 
to complete all works for this item. 
 

 CODES, INSPECTIONS, PERMITS AND FEES 
 

1. The work under this specification is to be installed according to the latest 
requirements of the Philippine Electrical ode, the rules and regulation of 
local authorities and of the local power company. 

 
2. All permits and electrical fees required for this shall obtain by and at the 

expense of the CONTRACTOR. The CONTRACTOR shall furnish the Owner 
with the final certificate of inspection of the work. The CONTRACTOR shall 
prepare all as-built plans and all other paper work required by the approving 
authorities. Upon completion of the work, the CONTRACTOR shall submit 
two copies of the As-built drawings. 

 
BASIC MATERIALS 
 

1. Wires & Cables- standard, copper, and soft drawn and annealed shall be 
98% conductivity usage. THW for service entrance feeder and power circuits. 
THHN for lighting and convenience outlet circuits. The minimum size of wire 
shall be # 2 mm unless specified.  

 
2. Rigid Steel Conduits- hot dipped galvanized steel, Schedule 40 approved 

equivalent. IMC shall be used for service entrance feeder and as indicated 
on the plan. 
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3. Electrical PVC Pipe- In general, all layouts shall be made in PVC unless 
otherwise specified or indicated in plans. 

 
4. Junction and Utility Boxes- code gauge steel, galvanized shall be provided as 

indicated or required. 
 

 All junction and utility boxes shall be 1.5 thick (gauge 18) deep type, 
conforming to NEC. 

 
 All boxes shall be painted with two (2) coats of red lead paint prior 

to installation. 
 

5. Lighting Fixtures 
 

a. Fluorescent lighting fixtures shall be from gauge steel, baked 
with enamel, thermally protected high power factor, HPF ballast 
made by GE starter. Fluorescent bulb shall be GE or approved 
equivalent cool white, pre heat. Lamp holder shall be National. (For 
box type fluorescent assembly) 
 
b. Fluorescent lighting fixtures shall be of gauge steel. Chrome 
plated/stainless, electronic ballast Diffuser. Fluorescent bulb shall be 
GE or approved equivalent cool white, pre heat. (For fluorescent 
electronic ball diffuser) 
 

c.  Low wattage daylight bulb by Philips or equivalent. 
 

6. Wiring Devices 
 

a. Full color switches shall be rated 15 Amperes 300V AC with matching 
modern cover plate, beige color or any owner’s choice. 
 

b. Full color receptacle or convenAUGUSTience outlet shall be rated at 20 
Amperes, 250V AC. 
 

b. If needed, special purpose stove receptacle outlet shall be rated at 30 
Amperes, 250V AC with matching cover plate, beige color or any 
owner’s choice. 

 
7. Plates and Blank Cover- used to cover receptacles and switches, also used to 

cover unused utility boxes 
 

8. Circuit Breakers- all circuit breakers shall be 2 pole 240V AC, 60 hertz, rating 
as indicated on the plan except for main circuit where Three Phase, 240V AC 
is required. 

 
9. Fabricated Boxes like pull boxes, wire gutters, splice boxes shall be made 

from gauge steel # 18 sheet with two (2) coats of rust primer and baked 
finish of light gray enamel, size shall be determined on site to suit 
conditions. 
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10 Panel Boards and Circuit Breaker Enclosures- The Panel boards shall be 
manufactured by a reputable panel board sheet with two (2) coats of anti 
rust red lead primer and one (1) coat of light gray enamel painted finish. 
Dead front with twist lock, on door cover NEMA manufactured or approved 
equivalent. 

 
Material Brand: Approved Quality 

 
 

11. Convenience outlets- all convenience outlets must be 3 – prong and provided w/ grounding 
connection. 

    
   

12. Metallic materials- all metallic materials such as metal conduits, boxes, panel boards 
shall   be properly grounded. 
 

 
DIVISION 10- MECHANICAL WORKS 

 
GENERAL DESCRIPTION 
 

The to be done under this section of the Specifications consist of the fabrication, 
complete in all details, of the mechanical work, at the subject premises, and all work 
and materials incidental to the proper completion of the installation, except those 
partition of the work which are expressly stated to be done by others. All works shall 
be in accordance with the governing Codes and Regulation and the specifications 
except where same shall conflict with such codes, etc., in which case the latter shall 
govern. The requirement in regard to materials and workmanship specify the 
required standards for the complete installation of the work specified herein and 
indicated on the drawings. These specifications are intended to provide a broad 
outline of the details of design and construction. Follow as per plan & specifications 
to complete all works for this item. 

 
1. Pneumatic Tube System 

 A.  Supply and Installation of AC 3000 OD-110 MULTI-ZONE SYSTEM: ONE ZONE (and  
 Zone to Link Existing Zone), 6 High-end Station, 1 Diverter, 2-Diverter Transfer   
 System, Additional Heavy Duty Blower System, Gray Tubes and Bends (mostly   
 ceiling-concealed, 36RFID Sending Carriers (6 per Station), Slow Speed Transporter  
 for sensitive items, monitoring system with software intelligence, Desktop 230/240  
 volts blower (3 phase, 60HZ). 
 

2. Centralized Medical Gas Piping Works with Manifold and Vacuum Plant 
3.Air-conditioning Units for Nurse Stations 
4.Fire Detection Alarm System 
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Scope of Works 
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PROJECT : COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

LOCATION : NMMC, CAPITOL COMPOUND, CAGAYAN DE ORO CITY 

OWNER  : DOH – NORTHERN MINDANAO MEDICAL CENTER 

GCC 1.30 : SCOPE OF WORKS 

 
I. GENERAL REQUIREMENTS 

a. Scope of Works 
1. Furnish all materials, tools, equipment, labor including the satisfactory performance of 

all work necessary for the Construction of the COMPLETION OF HEART CENTER 

BUILDING (HLK) PHASE 3of NORTHERN MINDANAO MEDICAL CENTER located at 
CAPITOL COMPOUND, CAGAYAN DE ORO CITYin accordance with the plans and 
specifications and other contract documents. 

b. Workmanship 
1. Skilled and competent workers who regularly engage or specialize in the type of work 

specified shall do the work. 
2. Workmanship at all phases of work shall be of the very best of trade. 

 
c. Inspection of Site 

1. Inspect site premises and all its conditions. Consider all conditions that may directly or 
indirectly affect work. 

2. Measure any existing work and verify all given dimensions. 

 
d. Protection of Work and Property 

1. Provide watchmen to guard the site and its premises throughout the duration of the 
project including during work suspension and time extensions. 

2. Provide perimeter fencing for construction site. 
3. Replace work damaged by failure to provide protections, without cost to the Owner. 

 
e. Safety Requirements 

1. Enforce standard safety procedures throughout the contract period. 
2. Workers must be in proper safety attire/uniform for the duration of the project. 
3. First aid kits must be available at the site at all times. 

 
f. Project Coordination and Supervision 

1. The Contractor is responsible in coordinating the various parts of the trades of work 
including approved sub-contracted work. 

2. The Contractor must employ competent professionals to oversee the construction work. 

 
g. Submittals 

1. A list of materials and finishes sample for submittal will be provided. 
2. Provide schedule of submittals for approval of Architect/Engineer-In-Charge. 
3. Submit for approval the following: 

2.1   Materials for testing 
2.2   Shop drawings for all work requiring fabrication. 
2.3   Mock-up of fabricated items 
2.4 Material/finishing sample so specified   with corresponding information as to 

the color, size, make and other pertinent data as outlined in the Technical 
Specifications. Materials/Finishes not approved should not be installed. 
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4. Secure from Architect/Engineer-in-Charge the following clearances prior to commencing 
requisite work: 

4.1   Wall layout clearance 
4.2  Ceiling Closure clearance 
4.3  Painting coat clearance 

4.5   Other clearances and requirements which may be deemed necessary 

h. Close-out 
1. Submit as-built plans signed and sealed by the concerned trade professionals in one (1) 

set reproducible copy and three (3) sets blueprinted copies. 
2. Leave premises clean, neat and orderly. Remove stains, spots, blemishes and other dirt 

from the finished work. 

 

II. TEMPORARY FACILITIES 

1. Temporary Facilities shall include but not limited to the following items: 

1.1   Field Office, Workshops, stockpile areas and storage for materials, equipment, 
spares, fuel and oil but in no way pose as a hazard to the premises. 

 
1.2 Workforce facilities including probable water supply, electrical power requirements, 

drainage, sewage disposal, sanitation, first aid, refuse collection, temporary fences 
and barricades and fire protection facilities. 

 

III.CLEARING 

1.  Clear, grub and remove obstructions at the construction site. 
2.  Haul and dispose of unnecessary materials and debris at site. 
3.  Relocate and restore utilities affected by the construction. 

 

IV.  WINDOWS 

 
1. Provide doors and windows with complete accessories as provided for in the Schedule of 

Doors and Windows. 
2. All locksets shall be cylindrical, satin finish, German or US brand.  Door closers shall be heavy 

duty for fire exit doors and doors 950mm wide and above; and medium duty for the rest.  
3. All doors and jamb must be leveled with at most 3mm tolerance along hinged side and 

1.5mm for the other three sides for all door types. 
4. Provide interior and exterior seals around frames connected to wall. 
5. Provide mock-up samples for approval prior to fabrication. 

 

V.  PAINTING WORKS 

 
1. Application of neutralizer to all new masonry and concrete surfaces to be painted. 
2. Application of two-coat red primer to all steel and metal surfaces. 
3. Enamel painting for all wooden racks, lockers, drawers, cabinets, shelves, etc. 
4. Follow manufacturer’s instructions for painting process. 

All painting works shall be done in accordance with the plans and specifications. 
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6. Apply colored Odor-less and Anti-Bacterial Acrylic Semi-Gloss latex paint to all cement board 
ceilings.  

7. Apply colored Odor-less and Anti-Bacterial Acrylic Semi-Gloss latex paint in all interior walls, 
8. Apply colored dirt-resistive paint in all exterior walls. 
9. Color scheme shall be approved by the Architect-in-Charge and the Owner prior to painting 

sampling. 

 

VI. CARPENTRY WORKS 

 

1. Use 20mm thick marine plywood for cabinets as indicated in the plans. 

2. Provide the necessary hardware and hinges. 

3.  Provide necessary additional architectural works as needed.  

 

VII.  ELECTRICAL WORKS 

A. SCOPE OF WORKS 

1. Furnish and Installation of the following: 
a. Lighting System 
b. Power System 
c. Wiring Devices 
d. Roughing-In 
e. Wires and Cables 
f. Panelboards and Circuit Breakers 
g. Roughing-in(Conduits, Fittings and Boxes) 
h. Grounding System 
i. Miscellaneous 

2. Provide and install new panelboard for normal and emergency electrical system. As 
indicated in the electrical plans.   

3. Provide and install grounding and neutral system to all panelboards.  
4. Provide and install feederlines for normal and emergency panelboard.  
5. All works herein shall be directed and supervised by a duly Registered Electrical 

Engineer as enforced by the New Electrical Engineering Law or R.A.7920. He shall 
be on site to overlook the proper implementation of the project. 

6. Provide and install directories to all panelboard. Check and balance all power and 
lighting loads as to their respective circuit breaker assignments as indicated in the 
load schedule. 

7. Follow as per plan and the specifications and the scope of work to complete the 
project and render it to be operational. 

8. Furnish and install other supporting materials and equipment deem necessary to 
complete the project. 

9. Submit required As-built electrical plans and other as may be needed prior to 
testing and commissioning. Provide necessary documents such as testing of the 
new electrical system prescribed in the provisions of the technical specifications.  

10. Testing and commissioning. 

 
B. Verification of Existing Condition 

The Contractor/Electrical Engineer in charge of the project shall EXAMINE THE 
SITE, VERIFY & INVESTIGATE THE EXISTING CONDITIONS that may affect the work during 
construction.  
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C. Permits and Approval 

The CONTRACTOR shall obtain at his own expense all permits required by the 
Government Authorities.  Work shall not be started unless the plans have been 
approved by said authorities and a valid wiring permit has been issued.  Likewise, the 
CONTRACTOR shall secure from the utility power company their approval of the plans 
prior to start of the work 

   All work done in violation of the above conditions shall be at the risk of 
subsequent rejection.   The replacement of correction of such rejected work shall be the 
sole responsibility of the CONTRACTOR.         

The   CONTRACTOR shall obtain all necessary allowances,  pay  all royalties and 
the  like,  in connection with the use of any patented devices  or systems  and  save  the 
OWNER from  any  claim  or lawsuit arising from such use. 

 

D. Intent of the Contractor Documents 
The Engineering documents are complementary and what is called for one shall 

be as binding as if called for by all. The intent of the plans and technical specifications is 
to prescribe a complete work, which the CONTRACTOR shall undertake to do in full 
compliance with the Approved Documents. The CONTRACTOR shall perform all items of 
work covered and stipulated in the technical specifications on the issued plans. 

It is not intended that the drawing shall show every details of all such items 
whether mentioned or not in the specifications shown or not in the plans. Such items 
shall be furnished and installed if necessary to complete the items of work. 

E.Safety Measures 

It is the CONTRACTOR’S responsibility to take extra precautions in the process of 
implementing the project. As a matter of policy, the ENGINEER is required to install 
warning signs for the safety of the general public. The concerned Contractor will be held 
personally liable for any accidents that may occur during the execution of the project will 
be held personally liable for any accidents that may occur during the execution of the 
project. 

F. Other Works 
1. Cleaning and Hauling Debris 
2. All demolished/removed materials that are still usable will not be allowed 

to be use and shall be properly stocked, inventoried and turned over to in writing to 
the owner/end-user. 

3. The Contractor shall take due care to protect existing structures which will 
be affected and unaffected by the work to be implemented.  

4. The Contractor shall at all-time keep the premises free from the 
accumulation of waste or rubbish, cause by his subordinates or work. Upon 
completion of each item of work, they shall remove all rubbish materials from and 
within the site including all his tools, scaffoldings and surplus materials. The Engineer 
shall leave his work ‘’Broom and Cleaned’’. 
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VIII. OTHER ITEMS 

 
1. Contractor is required to have all members of his construction crew to wear uniform T-shirt 

(one color) bearing the Contractor’s name and address or identification. 
2. Contractor is required to have all the members of his crew wear hard hats at designated 

places in the construction site. 

 

IX. CONSTRUCTION CLEARANCES 

 
1. Secure from Architect/ Engineer-in-Charge the following clearances prior to commencing 

requisite work: 
a. Wall layout clearance – verification of measurements and distances. 
b. Ceiling closure clearance – inspection of electrical, plumbing and mechanical 

connections, ceiling framing installation and other above ceiling systems. 
c. Final paint-coat clearance – inspection of surface leveling and absence of surface 

depressions or bulges prior to final painting. 
d. Electrical fixture, device, equipment installation clearance – verification of location, 

adherence to design specifications of electrical roughing-ins. 
e. Mechanical fixture, device, equipment installation clearance – verification of 

location, adherence to design specifications of mechanical roughing-ins. 
f. Certificate from supplier, manufacturer, and dealer indicating specifications of 

branded material installed in construction. 

 

 

 

X.  TIME OF COMPLETION 

 The construction shall be completed in 

  TWO HUNDRED SEVENTY (270) CALENDAR DAYS 

 

READ AND ACCEPTED AND GOOD FOR AGREEMENT 

 

 

 

__________________________ 

CONTRACTOR/ BIDDER 



 

 

 

 

 

Section VII. Drawings 
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Section VIII. Bill of Quantities 
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BILL OF QUANTITIES 

GENERAL REQUIREMENTS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A. GENERAL REQUIREMENTS     

A.1 Mobilization & Demobilization 1.0 lot   

A.2 Health & Safety 1.0 lot   

A.3 Project Billboard 1.0 lot   

A.4 Field Office & Temporary Facilities 1.0 lot   

A.5 Temporary Perimeter Fence 1.0 lot   

SUB-TOTAL FOR THIS PAGE:  

SUB-TOTAL FOR THIS PAGE IN WORDS: 
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BILL OF QUANTITIES 

STRUCTURAL WORKS (Connecting Bridge) 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A. EARTHWORKS 
  

  
 

Excavation & Hauling 159.00 cu.m 
  

 
Soil Compaction 150.00 sq.m 

  B. FORMWORKS & SCAFFOLDINGS 
  

  
 

Structural Forms 534.00 Sq.m 

  
 

Scaffolding (Rental) 178.00 Sq.m 

  C. CONCRETE WORKS (4,000 psi concrete)   
  

 
Footings 40.00 cu.m 

  
 

Tie Beams 6.25 cu.m 
  

 
Columns 33.00 Cu.m 

  
 

Beams 39.00 Cu.m 
  

 
Slabs 66.40 Cu.m 

  
D. 

STEEL WORKS (Grade 60 => 16 mm, 
Grade 40 < 16mm) 

  

  
 

20mm dia. bars 20,140.00 Kgs. 
  

 
12mm dia. Bars   5,041.00 Kgs. 

  
 

10mm dia. Bars   2,582.00 Kgs. 
  

 
Ga. 16 Tie Wire        35.00 rolls 

  E. TRUSSES & PURLINS   
  

 
75x150x4mm Channel Rafters   1,341.00 Kgs. 

  
 

50x100x2mm Channel Purlins   1,884.00 Kgs. 
  

 
Metal Priming Works           1.00 Lot 

  
 

Welding Works           1.00 lot 
  

                                                                                                SUB-TOTAL FOR THIS PAGE: 

 SUB-TOTAL FOR THIS PAGE IN WORDS:   
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BILL OF QUANTITIES 

STRUCTURAL WORKS (Connecting Bridge) 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

F. ROOFING & INSULATION 
  

  
 

Rib type Long span Roofing 90.00 Sq.m 
  G. ARCHITECTURAL WORKS   
  

 
50 x 150mm Tubular Aluminum Perimeter 
Wall 

720.00 Sq.m 

  
 

Concrete Plain Finish & Painting 400.00 Sq.m 
  H. ELECTRICAL   
  

 
Electrical Lighting 88.00 Sq.m 

  I. SANITARY   
  

 
Roof Drain System 66.00 l.m 

  
                                                                                                            SUB-TOTAL FOR THIS PAGE: 

 SUB-TOTAL FOR THIS PAGE IN WORDS:   
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BILL OF QUANTITIES 

ARCHITECTURAL WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
FOURTH FLOOR 

  
  A. Floor Topping (Thickness 25mm) Class "A" 938.45 sq.m. 
  B. Floor Finishes 

  
  

 
1.20m x 0.60m Homogenous Granite Tiles 
W/ Anti-Bacterial Sealer Grout 

62.27 sq.m. 

  

 
0.60m x 0.60m Granolithic Tiles W/ Anti-
Bacterial Sealer Grout 

243.66 sq.m. 

  
 

Vinyl Sheets (Anti-bacterial) 450.00 sq.m. 
  

 
0.40m x 0.40m Vetrified Floor Tiles with 
anti-bacterial grout 

54.325 sq.m. 

  
 

Epoxy paint 33.00 sq.m. 
  

 
30mmX600mm Granolithic Tiles With 
Nosing Grooves Stair 1 (Main Stair) 

16.50 sq.m. 

  

 
Stair 2 Rubber Tactile/Vinyl Tactile(Fire 
Escape) 

19.50 sq.m. 

  

 
Stair 3 Rubber Tactile/Vinyl Tactile(Fire 
Escape) 

20.50 sq.m. 

  C. Wall  Finishes   
  

 
Interior Painting (Anti-Bacterial) 1535.00 sq.m. 

  
 

Exterior Painting 238.00 sq.m. 
  

 

4.50mm thick Aluminum Cladding including 
aluminum framing (along CM Recto Avenue 
@ 3rd Floor to 4th floor and 4th floor to 5th 
floor facing the compound) 

295.25 sq.m. 

  
                                                                                                            SUB-TOTAL FOR THIS PAGE: 

 
SUB-TOTAL FOR THIS PAGE IN WORDS:   
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BILL OF QUANTITIES 

ARCHITECTURAL WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

D. Ceiling  Finishes 
  

  

 
Exposed Bottom of Beam and Slab in 
Plaster Paint Finish 

64.50 sq.m. 

  

 
4.5mm cement board including light steel 
framing system 

805.00 sq.m. 

  E. Painting Works 
  

  
 

Ceiling Paint (interior) 912.06 sq.m. 
  F. Toilet at Fourth Floor 

  
  

 

Includes the following: 
Floor Finish 
Wall Finish 
Ceiling 
Ceiling Painting 

  

  
 

0.30 x 0.30m Unglazed Ceramic Floor Tiles 20.00 sq.m. 
  

 
0.30 x 0.30m Glazed Ceramic Wall Tiles 75.00 sq.m. 

  

 
3.5mm Cement Board Including Light Steel  
Framing System 

64.20 sq.m. 

  G. DOORS (Fourth Floor) 
  

  
 

including Hardwares, Glass and Finishes:   
  

 
D-5 -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-5.a -  w/ complete w/ hardwares& 
Accessories & Door finish 

4.00 sets 

  

 
D-8   w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-9 -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  
                                                                                                            SUB-TOTAL FOR THIS PAGE: 
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No. 

Description Qty Unit 
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(Pesos) 
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(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
D-10 -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-11 -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-13 -  w/ complete w/ hardwares& 
Accessories & Door finish 

4.00 sets 

  

 
D-14 -  w/ complete w/ hardwares& 
Accessories & Door finish 

4.00 sets 

  

 
D-15 -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-12.a -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-23 -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-24 -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.0 sets 

  

 
D-25  -  w/ complete w/ hardwares& 
Accessories & Door finish 

5.00 sets 

  

 
D-26 -  w/ complete w/ hardwares& 
Accessories & Door finish 

3.00 sets 

  

 
D-26.a -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-27 - w/ complete w/ hardwares& 
Accessories & Door finish 

3.00 sets 

  H. WINDOWS  (Fourth Floor)   
  

 
W-6 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-7 -  with complete hardwares& 
accessories & window finish 

2.00 sets 
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W-14 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-15 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-16 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-20 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-21 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-22 -  with complete hardwares& 
accessories & window finish 

2.00 sets 

  

 
W-23 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-24 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-25 -  with complete hardwares& 
accessories & window finish 

1.00 sets 

  

 
W-26 -  with complete hardwares& 
accessories & window finish 

6.00 sets 

  

 
W-27 -  with complete hardwares& 
accessories & window finish 

30.00 sets 

  

 
W-28- with complete hardwares& 
accessories & window finish 

3.00 sets 

  

 
W-32- with complete hardwares& 
accessories & window finish 

4.00 sets 

  

 
W-35 -  with complete hardwares& 
accessories & window finish 

6.00 sets 
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(1) (2) (3) (4) (5) (6) 

 
W-36 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-37 -  with complete hardwares& 
accessories & window finish 

8.00 sets 

  I. COUNTERS/CABINET 
  

  
 

Nurse Station Cabinet 25.00 li.m 
  J. GRAB RAILS 

  
  

 

38mm dia. X 1.0mm thick stainless steel 
Grab Rail (w/ complete wall mount 
accessories) 

2.00 sets 

  K. Stair Railings 
  

  

 
10mm thick Tempered Glass railing (Main 
Stair) w/ complete Accessories 

1.00 L.S 

  
 

Stainless steel Fire Escape 1 (Railing) 1.00 L.S 
  

 
Stainless Steel Fire Escape 2 (Railing) 1.00 L.S 

  
 

FIFTH FLOOR   
  A. MASONRY & CARPENTRY WORKS   
  

 
Class "A" Mixtures (Mortar 
Plastering)includes 2 face plastering works 

 
 

  
 

100mm CHB 8286.00 Pcs 
  

 
Portland Cement 825.00 Bags 

  
 

Sand 55.00 Cu.m 
  

 
10mm dia. RSB x 6m (V=50m) (H=3L) 2116.46 Kgs 

  
 

#16 Tie Wire 20.00 kgs 
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(1) (2) (3) (4) (5) (6) 

B. Floor Topping (Thickness 25mm) Class "A" 915.20 sq.m. 
  C. Floor Finishes 

  
  

 
1.20m x 0.60m Homogenous Granite Tiles 
W/ Anti-Bacterial Sealer Grout 

173.00 sq.m. 

  

 
0.60m x 0.60m Granolithic Tiles W/ Anti-
Bacterial Sealer Grout 

468.00 sq.m. 

  

 
0.40mX0.40m Unglazed Vitrified floor tiles 
(Balcony) 

58.00 sq.m. 

  
 

Epoxy paint 45.50 sq.m. 
  

 
30mmX600mm Granolithic Tiles With 
Nosing Grooves Stair 1 (Main Stair) 

16.50 sq.m. 

  
 

Rubber Tactile/Vinyl Tactile(Fire Escape 1) 19.50 sq.m. 
  

 
Rubber Tactile/Vinyl Tactile(Fire Escape 2) 20.50 sq.m. 

  D. Wall Finishes 
  

  
 

Interior Painting (Anti-Bacterial) 2260.00 sq.m. 
  

 
Exterior Painting 450.00 sq.m. 

  E. Ceiling Finishes   
  

 
4.5mm cement board including light steel 
framing system 

810.00 sq.m. 

  F. Painting   
  

 
Ceiling Interior Paint (Anti-Bacterial) 810.00 sq.m. 
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G. Toilet at Fifth Floor 
  

  

 

Includes the following: 
Floor Finish 
Wall Finish 
Ceiling 
Ceiling Painting 

  

  

 
0.30 x 0.30m Unglazed Ceramic Floor Tiles 
with anti-bacterial grout 

85.00 sq.m. 

  

 
0.30 x 0.30m Glazed Ceramic Floor Tiles 
with anti-bacterial grout 

410.00 sq.m. 

  

 
4.5mm Cement Board Including Light Steel  
Framing System 

85.00 sq.m. 

  
 

Granite Slab (1.4mX0.6m) 29.40 l.m 
  

 
75mm thick Concrete counter Slab 1.30 Cu.m 

  H. Grab Rails 
  

  

 

159mmx2mm Thick Rigid PVC Grab Rail 
(with complete wall mount accessories, LED 
hidden Strip lights and Grab Rail Pathway 
Lighting for Power Interruption) 

55.00 l.m 

  

 

38mm dia. Stainless steel side wall grab rail 
@toilets (w/ complete wall mount 
accessories, 450mmX450mm L shaped Grab 
Bar ) 

21.00 sets 

  

 

38mm dia. Stainless steel rear wall grab bar 
@toilets (w/ complete wall mount 
accessories ) 

21.00 sets 

  

 

38mm dia. Stainless grab bar @ shower (w/ 
complete wall mount accessories, 
700mmX1150mm L shaped grab bar) 

21.00 sets 
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I. DOORS (Fifth Floor) 
  

  

 
D-2 - w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-8   w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-9 -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-10 -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-11 -  w/ complete w/ hardwares& 
Accessories & Door finish 

2.00 sets 

  

 
D-17 -  w/ complete w/ hardwares& 
Accessories & Door finish 

21.00 sets 

  

 
D-20 -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-21 -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-22 -  w/ complete w/ hardwares& 
Accessories & Door finish 

15.00 sets 

  

 
D-24 -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-26  -  w/ complete w/ hardwares& 
Accessories & Door finish 

21.00 sets 

  

 
D-26.a -  w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 

  

 
D-27 - w/ complete w/ hardwares& 
Accessories & Door finish 

1.00 sets 
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(1) (2) (3) (4) (5) (6) 

J. WINDOWS(Fifth Floor) 
  

  

 
W-8 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-9 -  with complete hardwares& 
accessories & window finish 

2.00 sets 

  

 
W-14 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-15 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-16 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-24 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-28 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-32 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  

 
W-34 -  with complete hardwares& 
accessories & window finish 

2.00 sets 

  

 
W-35 -  with complete hardwares& 
accessories & window finish 

1.00 set 

  K. COUNTERS/CABINET   
  

 
Nurse Station Cabinet 16.00 li.m. 

  
 

Private Room Cabinet 27.00 units 
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L. EXTERIOR CANOPY 
  

  
 

2"X2"X1/4" THICK ANGULAR BAR 50.00 Length 
  

 
4.50mm thick Aluminum Composite 
Cladding including aluminum frame 

50.00 Area 

  
 

Welding Rod 3.00 boxes 
  M. Private Room Railing 

  
  

 
38mm Dia. Stainless steel grab Rail w/ 1" 
dia Secondary Rail 

54.00 li.m 

  N. MASONRY & CARPENTRY WORKS 
  

  

 

Class "A" Mixtures (Mortar Plastering) 
Roof Deck 
includes 2 face plastering works 

  

  
 

150mm CHB 5000.00 pcs 
  

 
Portland Cement 600.00 bags 

  
 

Sand 45.00 Cu.m 
  

 
10mm dia. RSB x 6m (V=50m) (H=3L) 1080.00 kgs 

  
 

#16 Tie Wire 9.29 kgs 
  

O. 
Floor Topping (Thickness 25mm) Class "A" 
(w/ Membrane type water Proofing) 

116.00 Sq.m 

  P. CONCRETE GUTTER WATER PROOFING   
  

 
2mm Thick sheet based membrane water 
proofing 

780.00 Sq.m 

  Q. Third Floor Windows   
  

 
W-7 -  with complete hardwares& 
accessories & window finish 

2.00 sets 
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W-14 -  with complete hardwares& 
accessories & window finish 

1.00 set 
  

 
W-27 -  with complete hardwares& 
accessories & window finish 

6.00 sets 
  

 
W-28- with complete hardwares& 
accessories & window finish 

3.00 sets 
  

 
W-35 -  with complete hardwares& 
accessories & window finish 

4.00 sets 
  

 
W-36 -  with complete hardwares& 
accessories & window finish 

2.00 sets 
  

 
W-37 -  with complete hardwares& 
accessories & window finish 

7.00 sets 
  

P. Ground Floor Grab rail (PWD toilet) 
    

 

38mm dia. Stainless steel side wall grab rail 
@toilets (w/ complete wall mount 
accessories, 750mmX1150mm L shaped 
Grab Bar ) 

1.00 set 
  

 

38mm dia. Stainless steel rear wall grab bar 
@Urinal(w/ complete wall mount 
accessories, 500mm length ) 

2.00 sets 
  

Q. Second Floor Grab rail (PWD toilet) 
    

 

38mm dia. Stainless steel side wall grab rail 
@toilets (w/ complete wall mount 
accessories, 750mmX1150mm L shaped 
Grab Bar ) 

1.00 set 
  

 

38mm dia. Stainless steel rear wall grab bar 
@Urinal(w/ complete wall mount 
accessories, 500mm length ) 

2.00 sets 
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(1) (2) (3) (4) (5) (6) 

R. 
Third Floor Grab rail (PWD/ Patient's 
toilet)   

  

 

38mm dia. Stainless steel side wall grab rail 
@toilets (w/ complete wall mount 
accessories, 750mmX1150mm L shaped 
Grab Bar ) 

2.00 sets 

  S. Photoluminiscent Exit Markers 
  

  
 

Directional Signage (ground to fifth floor) 1.00 lot 
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A. FIRE SPRINKLER  SYSTEM 
  

  
 

Water flow detector, UL/FM 1.00 pcs. 
  

 
Gate Valve Supervisory Switch 1.00 pcs. 

  
 

25 mm dia. Drain valve 3.00 pcs. 
  

 
25 mm dia. Sight Glass, UL/FM 1.00 pcs. 

  
 

100mmØ O S and Y valve, UL/FM 1.00 pcs. 
  

 
65mmØ hose valve 1.00 pcs. 

  
 

50mm dia. gate valve 1.00 pcs. 
  

 
pressure gauge 1.00 pcs. 

  
 

150mmØ B.I. pipes, S-40 @ 6 M 2.00 length 
  

 
100 mm dia. B.I. pipes, S-40 @ 6 M 4.00 length 

  
 

75 mm dia. B.I. pipes, S-40 @ 6 M 10.00 length 
  

 
65 mm dia. B.I. pipes, S-40 @ 6 M 2.00 length 

  
 

50 mm dia. B.I. pipes, S-40 @ 6 M 2.00 length 
  

 
38 mm dia. B.I. pipes, S-40 @ 6 M 4.00 length 

  
 

30 mm dia. B.I. pipes, S-40 @ 6 M 5.00 length 
  

 
25 mm dia. B.I. pipes, S-40 @ 6 M 40.00 length 

  
 

38 x 30 mm dia.  B.I., tee reducer 20.00 pcs. 
  

 
38 x 25 mm dia.  B.I., tee reducer 30.00 pcs. 

  
 

30 x 25 mm dia.  G.I., tee reducer 5.00 pcs. 
  

 
25 x 12 mm dia.  B.I., reducer 20.00 pcs. 

  
 

30 mm dia. Union patente 5.00 pcs. 
  

 
100mm dia companion flange with BNG 6.00 pcs. 
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(1) (2) (3) (4) (5) (6) 

 
65mm dia companion flange with BNG 5.00 pcs. 

  
 

38mm dia companion flange with BNG 8.00 pcs. 

  
 

100mm dia. B.I., Tee 5.00 pcs. 

  
 

50mm dia. B.I., Tee 2.00 pcs. 

  
 

38mm dia. B.I., Tee 5.00 pcs. 
  

 
25 mm dia. B.I., Tee 20.00 pcs. 

  
 

100 mm dia. B.I. Elbow 2.00 pcs. 

  
 

65 mm dia. B.I. Elbow 5.00 pcs. 
  

 
50 mm dia. B.I. Elbow 2.00 pcs. 

  
 

25 mm dia. B.I. Elbow 112.00 pcs. 
  

 
25 x 12 mm dia Bell reducer 16.00 pcs. 

  
 

Acetylene 2.00 Cyls. 
  

 
Oxygen 15.00 Cyls. 

  
 

Welding materials 50.00 Kgs 
  

 
Fire hose cabinet 3.00 sets 

  
 

#16 TF electric wire 3.00 Rolls 
  

 
15mm dia IMC conduit 50.00 pcs. 

  
 

100mm junction box 6.00 pcs. 
  

 
Sprinkler heads, UL/FM 75.00 Sets 

  
 

Electrical works 1.00 Lot 
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B. MEDICAL GAS SYSTEM 
 

 
  

 
1. Pipes, Valves and Fittings 

 
 

  
 

30mm dia. Copper Tube, 6m Long 11.00 pcs. 
  

 
25mm dia. Copper Tube, 6m Long 17.00 pcs. 

  
 

20mm dia. Copper Tube, 6m Long 10.00 pcs. 
  

 
15mm dia. Copper Tube, 6m Long 38.00 pcs. 

  
 

12mm dia. Copper Tube, 6m Long 19.60 pcs. 
  

 
30mm dia. 90 deg elbow, wrought copper 20.00 pcs. 

  
 

25mm dia. 90 deg elbow, wrought copper 35.00 pcs. 
  

 
20mm dia. 90 deg elbow, wrought copper 23.00 pcs. 

  
 

15mm dia. 90 deg elbow, wrought copper 35.00 pcs. 
  

 
12mm dia. 90 deg elbow, wrought copper 44.00 pcs. 

  
 

30mm dia. Tee, wrought copper 9.00 pcs. 
  

 
25mm dia. Tee, wrought copper 16.00 pcs. 

  
 

20mm dia. Tee, wrought copper 24.00 pcs. 
  

 
15mm dia. Tee, wrought copper 22.00 pcs. 

  
 

12mm dia. Tee, wrought copper 24.00 pcs. 
  

 
30 x 15mm dia. Reducer, wrought copper 4.00 pcs. 

  
 

25 x 15mm dia. Reducer, wrought copper 12.00 pcs. 
  

 
20x 15mm dia. Reducer, wrought copper 12.00 pcs. 

  
 

15 x 12mm dia. Reducer, wrought copper 18.00 pcs. 
  

 
30x15mm dia. Tee Reducer,wrought copper 5.00 pcs. 

  
 

15x12mm dia. Tee Reducer,wrought copper 25.00 pcs. 
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Electrical Works 1.00 lot 

  
 

25mmØ service valve, lockable 2.00 pcs. 
  

 
20mmØ service valve, lockable 3.00 pcs. 

  
 

30mmØ service valve, lockable 1.00 pcs. 
  

 
6mm x 25mm flat bar, MS 12.00 pcs. 

  
 

6mm x 30mm x 30mm angle bar, MS 8.00 pcs. 
  

 
38mm dia. U bolt with nut and washer 15.00 pcs. 

  
 

30mm dia. U bolt with nut and washer 15.00 pcs. 
  

 
25mm dia. U bolt with nut and washer 25.00 pcs. 

  
 

20mm dia. U bolt with nut and washer 25.00 pcs. 
  

 
15mm dia. U bolt with nut and washer 40.00 pcs. 

  
 

12mm dia. U bolt with nut and washer 25.00 pcs. 
  

 
welding filler rod, silver 2.00 Kgs 

  
 

oxygen 1.00 Cyls 
  

 
acetylene 1.00 Cyls 

  
 

sodium bicarbonate 1.00 Kgs 
  

 
nitrogen 10.00 Cyls 

  
 

12mm dia. x 3m long, PVC Pipe 5.00 pcs. 
  

 
25mm dia. x 3m long, PVC Pipe 2.00 pcs. 

  
 

50mm dia. x 3m long, PVC Pipe 1.00 pcs. 
  

 
12mm dia. expansion bolt 50.00 pcs. 

  
 

10mm dia. expansion bolt 50.00 pcs. 
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Steel brush 5.00 Pcs. 

  
 

Primer paint 1.00 Gal. 

  
 

Enamel 1.00 Gal. 
  

 
Paint brush 1.00 Pcs. 

  
 

Paint thinner 1.00 Gal. 
  

 
Portland cement 1.00 Bag 

  
 

Washed sand 1.00 Cu.m 
  

 
2. Outlets, Alarms and Zone Valves 

 
 

  
 

Oxygen outlet, UL/FM 25.00 sets 
  

 
Air outlet, UL/FM 25.00 sets 

  
 

Vacuum inlet, UL/FM 25.00 sets 
  

 
AGSS inlet 1.00 sets 

  
 

Zone Valve with Alarm, UL/FM 2.00 sets 
  

 
3. Secondary Equipment   

  
 

Vacuum slide/bottle holder 20.00 pcs 
  

 
Vacuum regulator with 1000ml bottle 10.00 pcs 

  

 
Vacuum regulator,  with trolley and 4000ml 
bottle 

2.00 
pcs 

  
 

Oxygen flowmeter with humidifier 10.00 pcs 
  

 
Air flowmeter 2.00 pcs 

  
 

Oxygen hose, 3 meters long, with fittings 3.00 pcs 
  

 
Air hose, 3 meters long, with fittings 3.00 pcs 

  
 

AGSS hose, 3 meters long, with fittings 1.00 pcs 
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C. AIR-CONDITIONING SYSTEM 
  

  

 
Motorized Valve, Monitoring Gauge, Gate 
Valve, Wye Strainer 

2.00 Sets 
  

 
Pipes and Insullation 75.00 Meters 

  
 

B.I. Pipe Schedule 40 
    

 
High Density Styrofore Insulation with Mantle 

    

      

 
Ducting and Accessories: 

    

 
Galvanized Iron (GI) sheet Ga. 24 850.00 Sheet 

  

 
Canvass Cloth 30mm W 15.00 Lm. 

  

 
Elastomeric Duct Sealant 30.00 Gal. 

  

 
Corner Angle 2,100.00 Pcs. 

  

 
TDC Clip 2,100.00 Pcs. 

  

 
Polyethylene Foam Insulation 25mm thk w/ 
One sided Aluminum backing (1.2m x 50m) 

17.00 Rolls 
  

 
Duct Tape 150.00 Rolls 

  

 
Cement Adhesive 30.00 Gal. 

  

 
Consumables 1.00 lot 

  

 
Grills/ Diffusers:   

  

 
1200 x  750 Return Air Grillers Double 
Deflection w/ OBD (Oven Baked Finished) 

2.00 Pcs. 
  

 
Supply Air Diffuser:   

  

 
300 x 300 32.00 Pcs. 

  

 
200 x 200 7.00 Pcs. 
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BILL OF QUANTITIES 

MECHANICAL WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
200 x 200Tag 22.00 Pcs. 

  
 

Vent Cap 4.00 Pcs. 
  

 
Fresh Air Wall Louver 400mm x 400mm w/ 
Insect Screen 

3.00 Pcs. 

  
 

Manual Volume Damper 300mm x 200mm 23.00 Pcs. 

  
 

Hangers and Support: 
 

 
  

 
Angle Bar 2"x 2"x 3/16"thk. X 6m 475.00 Length 

  
 

All Thread Rod 3/8"Ø 250.00 Length 

  
 

Grip Anchor 3/8"Ø 200.00 Pcs. 

  
 

Hexagonal Nut 3/8"Ø 1,600.00 Pcs. 

  
 

QDE Silver Gray 5.00 Gal 

  
 

Red Oxide Primer 5.00 Gal 

  
 

Globe Brush 2" 20.00 Pcs 

  
 

Paint Thinner 5.00 Gal 

  
 

Consumables 1.00 lot 
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BILL OF QUANTITIES 

MECHANICAL WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

D. PNEUMATIC TUBE SYSTEM 
  

  

 
Supply and installation of AEROCOM AC 
3000 OD-110 

1.00 
lot 

  

 
Panel Board, 3 dia., 2 Branches, Center 
Main, 30 Amps, 60AF 

1.00 
Unit 

  
 

#5.5mm square, THHN Cu. Wire 1.00 roll 
  

 
#3.5mm square, THHN Cu. Wire 1.00 roll 

  
 
#2.0mm square, THHN Cu. Wire 1.00 roll 

  
 

IMC Pipe, 15mm dia. 3.00 Length 
  

 
Clamp to fit 15mm dia. IMC Pipe 9.00 Pcs 

  
 

Grounding rod 1.00 Pc 
  

 
Grounding Cable, #2.0mm square Cu. 
Wire 

24.00 meters 

  
 

Hanger 1.00 lot 
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BILL OF QUANTITIES 

ELECTRICAL WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A. Panel Boards/Motor Control Center 
 

 

  

 

Panel Board (PPE), 240V,  
NEMA1 enclosure, 600V rating, 3-phase, 
500A busbar rating, 16-branch ckts.with 
following components: 

 1-unit 125AT MCCB, 22kAIC, 240V,  
3-pole, fixed type, bolt-on. 

 16-unit 30AT MCB, 22kAIC, 240V,  
2-pole, fixed type, bolt-on 

 Terminal lugs provision for grounding 

1.00 set 

  

 

Panel Board (PPK), 240V 
NEMA1 enclosure, 600V rating, 3-phase, 
500A busbar rating, 12-branch ckts.with 
following components: 

 1-unit 150AT MCCB, 22kAIC, 240V,  
3-pole, fixed type, bolt-on 

 3-unit 30AT MCB, 22kAIC, 240V, 2-pole, 
fixed type, bolt-on 

 9-unit 20AT MCB, 22kAIC, 240V, 2-pole, 
fixed type, bolt-on 

 Terminal lugs provision for grounding 

1.00 set 

  

 

Panel Board (F), 240V 
NEMA1 enclosure, 600V rating, 3-phase, 
500A busbar rating, 20-branch ckts.with 
following components: 

 1-unit 150AT MCCB, 22kAIC, 240V, 
 3-pole, fixed type, bolt-on 

 9-unit 30AT MCB, 22kAIC, 240V,  
2-pole, fixed type, bolt-on 

 11-unit 20AT MCB, 22kAIC, 240V,  
2-pole, fixed type, bolt-on 

 Terminal lugs provision for grounding 

1.00 set 
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BILL OF QUANTITIES 

ELECTRICAL WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 

Panel board (K), 240V 
NEMA1 enclosure, 600V rating, 3-phase, 
500A busbar rating, 12-branch ckts.with 
following components: 

 1-unit 125AT MCCB, 22kAIC, 240V,  
3-pole, fixed type, bolt-on 

 12-unit 30AT MCB, 22kAIC, 240V,  
2-pole, fixed type, bolt-on 

 terminal lugs provision for grounding 

1.00 set 

  B. Wires/Cables (completion of existing) 
  

  
 

14mm2 THW. Cu. Wire, 1.00 Roll(150m) 
  

 
8.0mm2 THW. Cu. Wire, 1.00 Roll(150m) 

  
 

5.5mm2 THW. Cu. Wire, 10.00 Roll(150m) 
  

 
3.5mm2 THW. Cu. Wire, 15.00 Roll(150m) 

  
 

2.0mm2 THW. Cu. Wire, ( Color Green) 5.00 Roll(150m) 
  C. Boxes/Conduits (completion of existing) 

  
  

 
12 x 12 x 6" pull boxes 3.00 Pcs. 

  
 
6 x 6 x 4" pull boxes 3.00 Pcs. 

  
 
4 x 4 x 4" pull boxes 3.00 Pcs. 

  
 
junction boxes, PVC, with cover 50.00 Pcs. 

  
 
utility boxes, PVC, with cover 70.00 Pcs. 

  
 
4.0"diam. X 10' RSC 15.00 Length 

  
 
4.0"diam.' RSC. Coupling 25.00 Pcs. 

  
 
4.0"diam.RSC. Connector 25.00 Pcs. 

  
 
4.0"diam.RSC elbow 15.00 Pcs. 
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BILL OF QUANTITIES 

ELECTRICAL WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
4.0"diam.RSC service cap 2.00 Pcs. 

  
 

4.0"diam. X 10' PVC 10.00 Length 

  
 

2.0"diam. X 10' PVC 25.00 Length 

  
 

1.0"diam. X 10' PVC 50.00 Length 

  
 

3/4"diam. X 10' PVC 200.00 Length 

  
 

1/2"diam. X 10' PVC 250.00 Length 

  
 

8 1/2" length  nylon cable ties 1,000.00 Pcs. 

  
 

electrical tape, plastic 50.00 Pcs. 

  
 

electrical tape, rubber 50.00 Pcs. 

  
 

5/8" diam. X 10' ground rod 8.00 Pcs. 

  
 

5/8" diam. Ground rod connector 20.00 Pcs. 

  D. Lighting Fixtures   
  

 
2x36W, FL lighting fixtures Troffer, 
recessed type 

125.00 
sets 

  
 
18 watts CFL w/ 4" diam. PVC receptacles 75.00 sets 

  
 
Twin-bulb(LED cluster), emergency lamp 20.00 sets 

  E. Switches   
  

 
1-gang switch, regular series, w/ 
stainless-steel plate, 

20.00 sets 

  

 
2-gang switch, regular series, w/ 
stainless-steel plate, 

25.00 sets 

  

 
3-gang switch, regular series, w/ 
stainless-steel plate, 

15.00 sets 

  

 
3-way switch, regular series, w/ stainless-
steel plate, 

12.00 sets 
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BILL OF QUANTITIES 

ELECTRICAL WORKS 
 

COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 
NMMC Compound, Cagayan de Oro City 

 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

F. Convenience Outlets 
  

  

 
2-gang, 3-prong, regular series, w/ stainless 
steel plate, 

200.00 sets 

  

 
ACU outlet, 230V, 3-prong, complete w/ 
ground terminal 

28.00 sets 

  
 

Communication outlet 28.00 sets 
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BILL OF QUANTITIES 

ELECTRONIC WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

A. Local Area Network System 
  

  
 

Active Components:  
 

  

 
Internet Router(Huawei B315s-22 150MBps 
AG LTE Gateway Wifi Modem Router) 

1.00 set 

  
 

Server (i7 Desktop PC) + accessories 1.00 set 
  

 
Work Station (Desktop PC) 1.00 set 

  
 

Printer 1.00 set 
  

 
 48 Port LAN Switch 1.00 unit 

  
 

16 Port Gigabit L2 Management Switch 4.00 units 
  

 
Passive Components: 

 
 

  

 
Cat7 4-Pair U/UTP Cable, Unshielded 
(305M) 

1.00 
rolls 

  
 

CAT7 KeyStone Jack, Unshielded 10.00 pcs 
  

 
1 Port Faceplate 86 format 5.00 pcs 

  
 

2 Port Faceplate 86 format 3.00 pcs 
  

 
Back Box 86 format 5.00 pcs 

  
 

Cat7 Patch Cord, Unshielded 1-2mtrs 5.00 pcs 
  

 
Rough -ins : 

 
 

  
 

PVC, U-Box, Rail and Ladders etc. 1.00 lot 
  B. Cable System Television 

 
 

  
 

Cable TV Taps: 
 

 
  

 
Tap 20, 4-way 1.00 unit 

  
 

Tap 14, 8-way 1.00 unit 
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BILL OF QUANTITIES 

ELECTRONIC WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
Tap 11, 8-way 1.00 unit 

  
 

Accessories:  
 

  
 

RG-6 Coaxial Cable 1.00 roll 
  

 
Housing-to-housing connector 1.00 units 

  
 

RG 6 Connectors 28.00 pcs 
  

 
Video Ports 6.00 sets 

  
 

Rough -ins:   
  

 
PVC, U-Box, Rail and Ladders etc. 1.00 lot 

  C. Telephone System (completion of existing)   
  

 
Line Extension Components:   

  
 

KX-T7730Telephone set 10.00 units 
  

 
KX-T773124Telephone set 2.00 units 

  

 

Rough -ins: IDF, Cabinets, Cables, RG11-
Ports,RG11-Connectors, PVC, Rails and 
Ladders etc. 

1.00 lot 

  D. Fire Detection Alarm System (completion)   
  

 
Sensor and Alarm Components:   

  

 

I9102 - Intelligent Optical Detector 
withRemote Indicator Output(Certificated 
by LPCB) without base 

20.00 units 

  

 

I9103 - Intelligent Fixed Temperature and 
Rate of RiseHeat Detector with Remote 
Indicator Output(Certificated by LPCB) 
without base 

3.00 units 
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BILL OF QUANTITIES 

ELECTRONIC WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 

DZ03 - Common Detector Base for 
Addressable Detectors and for 
Conventional Detectors using EOLR 

20.00 units 

  

 

I9403 - Addressable Combined Sounder and 
Strobe Additional 24VDC PSU 
required(Certificated by LPCB) 

3.00 units 

  

 

DI9204 - Flush mount Resettable (Non 
Breaking Glass)Supplied with surface mount 
back box and Special Reset Key 
Optional Accessories:120352 120353 

3.00 units 

  

 

GST852RP - Passive LCD Repeater 
Compatible with GST100, GST200, GST2002, 
GST5000W,GST5000F and GST5000, 
GSTIFP8 

1.00 unit 

  
 

Cables:   
  

 
FPL, AWG 16 1.00 roll 

  
 

FPLR, AWG 14 1.00 roll 
  

 
FPLP, AWG 16 1.00 roll 

  

 
Rough -ins, PVC, Rails and Ladders 
installation, ubox, etc. 

1.00 lot 

  E. Nurse Call System   
  

 
Fifth Floor:   

  
 

Nurse Call System 1.00 set 
  

 
Consumable: 1.00 lot 
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BILL OF QUANTITIES 

ELECTRONIC WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

F. Public Address (PA) System 
  

  
 

Power Amplifier w/ Zone Selector (200W) 1.00 unit 
  

 
Remote Zone Microphone (Table top) 2.00 units 

  
 

Accessories:   
  

 
Speaker Cable 0.50 roll 

  
 

Ceiling Mounted Speaker, 5 inches, 20W 2.00 units 
  

 
Wall Mounted Speaker, 20W 1.00 unit 

  
 

Consumables 1.00 lot 
  

 
Rough-ins :PVC, U-Box, Rail and Ladders etc. 1.00 lot 

  
G. 

Closed Circuit Television (CCTV) 
Equipments (completion) 

  

  

 
Fifth floor: Surveillance Cameras and 
accessories: 

  

  
 

IP Indoor Camera (1.3MP Dome Type) 6.00 units 
  

 
STP LAN Cable (CAT-6E/7) 1.00 Roll 

  
 

RJ-45 Connector (Shielded type) 20.00 Pcs 
  

 
Consumables 1.00 Lot 

  

 
Roof Deck Floor: Surveillance Cameras and 
accessories 

  

  
 

IP Indoor Camera (2.0MPBullet Type) 1.00 Unit 
  

 
STP LAN Cable (CAT-6E/7) 1.00 Roll 

  
 

RJ-45 Connector (Shielded type) 5.00 Pcs 
  

 
Consumables 1.00 lot 
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BILL OF QUANTITIES 

SANITARY WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
GROUND FLOOR/ROOF DECK 

  
  A. WATERLINE SYSTEM  

 
  

 
5,000 litres stainless steel vertical water 
tank 

2.00 
sets 

  

 
5,000 litres stainless steel horizontal water 
tank 

2.00 sets 

  
 

water motor pump 3 hp 1.00 sets 
  

 
magnetic starter direct on line type and 
metal box enclosure with accessories 

1.00 pcs 

  
 

Gate valve 50mm (PN20) 4.00 pcs 
  

 
Gate valve 32mm (PN20) 8.00 pcs 

  
 

Foot  valve 32mm (PN20) 1.00 pcs 
  

 
50mm dia (PN20) Fusion weld pipe 50.00 lm 

  
 

32mm dia (PN20) Fusion weld pipe 30.00 lm 
  

 
50mm dia (PN20) Elbow 90deg 15.00 pcs 

  
 

32mm dia (PN20) Elbow 90deg 6.00 pcs 
  

 
50x50x50mm dia (PN20) Tee 4.00 pcs 

  
 

32x32x32mm dia (PN20) Tee 8.00 pcs 
  

 
50x32mm Reducer 2.00 pcs 

  
 

Hangers and Bracket 1.00 lot 
  

 
Tapelon Tapes 10.00 pcs 

  
 

Miscellaneous 1.00 lot 
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BILL OF QUANTITIES 

SANITARY WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
FIFTH FLOOR 

  
  A. PLUMBING FIXTURES  

 
  

 
Water Closet -Tank type (Anti-Bacterial) w/ 
complete fittings and accessories 

23.00 Sets 

  

 

Lavatory wall mount type complete with 
spray faucet, fittings and accessories (anti-
bac) 

23.00 Sets 

  

 

Wash sink Ga#16 stainless steel 
24"x20"x6.5" single bowl comp w/ c-spout 
faucet & access. 

2.00 Sets 

  

 

Face Mirror (400mmx600mmx6mm) 
complete w/ frame, studs, brackets & 
Accessories 

23.00 Pcs. 

  

 
Floor Drains (100mmx100mm HQ stainless 
steel) 

23.00 Pcs. 

  
 

Hose Bibb/faucet 23.00 Pcs. 
  

 
Tissue Paper Holder wall mounted 23.00 Pcs. 

  B. SEWERLINE AND VENT SYSTEM 
  

  
 

100mm dia uPVC pipe s1000 20.00 l.m 
  

 
75mm dia uPVC pipe s1000 80.00 l.m 

  
 

50mm dia uPVC pipe s1000 100.00 l.m 
  

 
150mm dia uPVC elbow 45deg 1.00 Pcs. 

  
 

75mm dia uPVC elbow 45deg 3.00 Pcs. 
  

 
50mm dia uPVC elbow 45deg 5.00 Pcs. 

  
 

75mm dia uPVC elbow 90deg 2.00 Pcs. 
  

 
50mm dia uPVC elbow 90deg 50.00 Pcs. 
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BILL OF QUANTITIES 

SANITARY WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
150x100mm Wye 4.00 pcs 

  
 

100x100mm Wye 10.00 pcs 
  

 
100x75mm Wye 3.00 pcs 

  
 

100x50mm Wye 10.00 pcs 

  
 

75x75mm Wye 1.00 pcs 
  

 
75x50mm Wye 6.00 pcs 

  
 

50x50mm Wye 1.00 pcs 
  

 
75x75mm Tee 2.00 pcs 

  
 

75x50mm Tee 1.00 pcs 
  

 
50x50mm Tee 28.00 pcs 

  
 

100x75mm Reducer 1.00 pcs 
  

 
150mm dia uPVC Cleanout 28.00 pcs 

  
 

100mm dia uPVC Cleanout 2.00 pcs 
  

 
75mm dia uPVC Cleanout 2.00 pcs 

  
 

50mm dia uPVC Cleanout 28.00 pcs 
  

 
50mm dia P-Trap 28.00 pcs 

  
 

Hangers and Brackets 1.00 lot 
  

 
uPVC Solvent cement 400cc 20.00 cans 

  
 

Miscellaneous 1.00 lot 
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BILL OF QUANTITIES 

SANITARY WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

C. WATERLINE SYSTEM 
  

  
 

100mm dia (PN20) Fusion weld pipe 15.00 lm 
  

 
80mm dia (PN20) Fusion weld pipe 3.00 lm 

  
 

63mm dia (PN20) Fusion weld pipe 4.00 lm 
  

 
40mm dia (PN20) Fusion weld pipe 10.00 lm 

  
 

32mm dia (PN20) Fusion weld pipe 28.00 lm 
  

 
25mm dia (PN20) Fusion weld pipe 20.00 lm 

  
 

20mm dia (PN20) Fusion weld pipe 100.00 lm 
  

 
80x80x80mm dia (PN20) Tee 2.00 pcs 

  
 

63x40x63mm dia (PN20) Tee 2.00 pcs 
  

 
40x40x40mm dia (PN20) Tee 2.00 pcs 

  
 

32x32x32mm dia (PN20) Tee 5.00 pcs 
  

 
25x25x25mm dia (PN20) Tee 2.00 pcs 

  
 

20x20x20mm dia (PN20) Tee 95.00 pcs 
  

 
40mm dia (PN20) Elbow 90deg 1.00 pcs 

  
 

32mm dia (PN20) Elbow 90deg 3.00 pcs 
  

 
25mm dia (PN20) Elbow 90deg 2.00 pcs 

  
 

20mm dia (PN20) Elbow 90deg 65.00 pcs 
  

 
80x63mm Reducer 2.00 pcs 

  
 

80x40mm Reducer 1.00 pcs 
  

 
63x32mm Reducer 3.00 pcs 

  
 

40x32mm Reducer 2.00 pcs 
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BILL OF QUANTITIES 

SANITARY WORKS 

 
COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 

NMMC Compound, Cagayan de Oro City 
 

Item 
No. 

Description Qty Unit 
Unit Price 

(Pesos) 
Amount 
(Pesos) 

(1) (2) (3) (4) (5) (6) 

 
40x20mm Reducer 2.00 pcs 

  
 

30x25mm Reducer 2.00 pcs 
  

 
32x20mm Reducer 5.00 pcs 

  
 

25x20mm Reducer 4.00 pcs 
  

 
20mm dia (PN20) End Cap 20.00 pcs 

  
 

20mm dia (PN20) Tee Adaptor 20.00 pcs 
  

 
Gate valve 80mm (PN20) 1.00 pcs 

  
 

Gate valve 40mm (PN20) 2.00 pcs 
  

 
Gate valve 32mm (PN20) 1.00 pcs 

  
 

Gate valve 20mm (PN20) 28.00 pcs 
  

 
Hangers and Bracket 1.00 lot 

  
 

Tapelon Tapes 30.00 pcs 
  

 
Miscellaneous 1.00 lot 
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Bid Form 

 

Date:  _______________________  

ITB NO.:2018-07-007 

 

To:  NORTHERN MINDANAO MEDICAL CENTER 
        Capitol Compound, Cagayan de Oro City 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert 
information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  
[insert percentage amount] percent of the Contract Price for the due performance of 
the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive. 
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(j) We likewise certify/confirm that the undersigned, is the duly authorized representative 
of the bidder, and granted full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for the COMPLETION OF HEART CENTER BUILDING (HLK) PHASE 3 of the 
NORTHERN MINDANAO MEDICAL CENTER 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date: ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 
between NORTHERN MINANAO MEDICAL CENTER, Capitol Compound, Cagayan de Oro 
City(hereinafter called the “Entity”) and [name and address of Contractor] (hereinafter 
called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 
identification number of contract] (hereinafter called “the Works”) and the Entity has 
accepted the Bid for [insert the amount in specified currency in numbers and words] by the 
Contractor for the execution and completion of such Works and the remedying of any 
defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as 
are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

2. The following documents shall be attached, deemed to form, and be read 
and construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 
Bidder’s bidding envelopes, as annexes, and all other documents 
submitted (e.g., Bidder’s response to request for clarifications on the 
bid), including corrections to the bid, if any, resulting from the 
Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws 
and/or the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Entity to 
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execute and complete the Works and remedy any defects therein in 
conformity with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects 
wherein, the Contract Price or such other sum as may become payable under 
the provisions of this Contract at the times and in the manner prescribed by 
this Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (forthe Contractor). 

Binding Signature of Procuring Entity 

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 
attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of 
[Name of Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized 
representative of [Name of Bidder], I have full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring 
Entity] [insert “as shown in the attached duly notarized Special Power of Attorney” 
for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power 
and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for [Name of the 
Project] of the [Name of the Procuring Entity], accompanied by the duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign government/foreign or international financing institution whose 
blacklisting rules have been recognized by the Government Procurement Policy 
Board; 
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4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information 
provided therein are true and correct; 
 

5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship:The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office 
or the end-user unit, and the project consultants by consanguinity or affinity up to 
the third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil 
degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 
the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be 
bid, if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project]. 

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement 
project or activity. 
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
 
 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 
me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with 
no. ________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 
 
 Witness my hand and seal this ___ day of [month] [year].   
 
 
 
      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
 
 
* This form will not apply for WB funded projects. 
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Bid-Securing Declaration 

 
(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
 
Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

contract with any procuring entity for a period of two (2) years upon receipt of your 

Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 

the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 

69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake. 

 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through 
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 
NAME OF NOTARY PUBLIC 
 
 
 
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 
 
 
 

 
 

 


